CONTRACT NO.

BCC APPROVED

LOCALLY FUNDED AGREEMENT
BETWEEN SARASOTA COUNTY, FLORIDA,
AND THE
CITY OF VENICE
FOR A CROQUET COURT EXPANSION AT VENICE WELLFIELD PARK

This Locally Funded Agreement for a Croquet Court Expansion at Venice Wellfield Park
(“Agreement”) is made and entered into as of the date of execution by both parties, by and between
Sarasota County, Florida, a political subdivision of the State of Florida (hereinafter referred to as
the "County") and the City of Venice, a municipal corporation of the State of Florida (hereinafter
referred to as the "City")(collectively the City and the County shall be referred to as the “Parties”).

WITNESSETH

WHEREAS, the County has included the Croquet Court Expansion at Venice Wellfield Park in
its Fiscal Year 2016 Capital Improvement Program (CIP Project No. 93086) for the planning,
design, and construction of two new croquet courts (hereinafter referred to as the "Project™); and

WHEREAS, the City assures the County that the Croquet Court Expansion at Venice Wellfield
Park will be complete by December 31, 2016; and

WHEREAS, the County and City entered into a Park Impact Fee Interlocal Agreement, Contract
No. 90-447, authorizing the City to collect County Park Facility Service District Impact Fees
(County Park Impact Fees) for residential development within the City; and

WHEREAS, under the terms of Contract No. 90-447, the County Park Impact Fees collected by
the City must be used exclusively for projects that increase the capacity of the County park system,
due to growth, within the City of Venice or an abutting Service District; and

WHEREAS, certain funds collected pursuant to Contract No. 90-447 are presently available for
the Project; and

WHEREAS, the City desires to receive a portion of said funds from the County and to utilize such
funds toward an expansion of the Croquet Courts at Venice Wellfield Park; and

WHEREAS, the County and the City desire to enter into this Agreement to set forth the terms
and conditions upon which the County shall provide funds to the City for the Project.

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the County and
City agree as follows:

1. The above recitals are true and correct and incorporated herein by reference.
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2. Subject to the terms and conditions of this Agreement, the County agrees that it will
furnish the City with an aggregate sum deposit (the “Lump Sum Deposit”) in the amount of
Twenty-Three Thousand Dollars ($23,000.00) within thirty (30) calendar days of the County’s
execution of this Agreement.

3. The Lump Sum Deposit shall be made to the City and mailed as follows:

City of Venice

Finance Department

401 West Venice Avenue
Venice, FL 34285

A copy shall be sent to:

Kathleen Weeden, P.E., City Engineer
City of Venice

401 West Venice Avenue

Venice, FL 34285

4. Failure of the County to timely deposit said Lump Sum Deposit shall cause this
Agreement to be void.

5. The Lump Sum Deposit shall be used by the City solely for the completion of the
design, permitting and construction of improvements to the Croquet Court Expansion at Venice
Wellfield Park as described in the CIP Project Detail Sheet, attached hereto and incorporated
herein as Exhibit A, and in accordance with the Crogquet Court Expansion Project Proposed Budget
submitted by the City dated February 1, 2016, attached hereto and incorporated herein as Exhibit
B.

6. The City acknowledges and agrees that the Lump Sum Deposit funds provided by
the County shall be spent only on the Croquet Court Expansion at Venice Wellfield Park.
Furthermore, the Lump Sum Deposit shall be expended only on reasonable and customary costs
associated with park design, permitting and construction.

7. In the event that the final Project costs are less than the Lump Sum Deposit, the
City will refund the amount by which the Lump Sum Deposit exceeds those costs. The failure of
the County to request the refund from the City shall not relieve the City from its obligation to
refund the amount determined on final accounting. Nothing in this Agreement shall be construed
to require the County to commit any additional funding to this Project.



8. The City shall coordinate with the County throughout the term of this Agreement
to ensure the Project meets applicable standards and is designed and constructed as to minimize
costs of the operation and maintenance of the park consistent with the County’s standards for parks
of similar size and character. Such coordination shall include but not be limited to:

a. Prior to the City’s issuance of a notice to proceed with construction, any
construction plans for the Project must be approved by the County Parks,
Recreation and Natural Resources Director and the County Engineer as being
safe and as meeting the minimum standards for public parklands in accordance
with the consumer product safety standards and be deemed acceptable by the
County in terms of the cost of operation and maintenance of the proposed

improvements.

b. Any modifications to the plans after award of the construction contract also must
be approved in advance by the Parks Manager and the County Engineer.

C. The County shall have fifteen (15) business days from receipt of any proposed

modification to the approved plans to comment on or request any changes or
request additional information regarding the proposed modification.

d. Upon completion of the Project, the City will notify the County in writing of
project completion.

e. The City is required to provide the County a transfer-to-operations package
which includes final drawings and location of any infrastructure and new or
relocated amenities including fencing, courts, irrigation, disc golf course
redesign, warranties, and any other pertinent information pertaining to the
croquet expansion project that may assist with the ongoing operations and
maintenance, certifications for completion and any necessary locks and keys.
At final completion, the City shall coordinate with the County for a final walk
through prior to acceptance.

9. All costs, records and accounts may be subject to audit by a representative of the
County upon the effective date of this Agreement until three (3) years after final closeout of the
Project. No separate records will be required to be kept by the City unless otherwise required by
regulatory requirements. This section will survive termination of this Agreement.

10. Dispute Resolution. In the event of a dispute between the City and County under
this Agreement, the City Manager and the County Administrator or their designated
representatives shall review such dispute and options for resolution. Any dispute not resolved by
the representatives shall be referred to the City Manager and the County Administrator. The
decision of the City Manager and County Administrator regarding the dispute shall be final. In
the event the City Manager and County Administrator are unable to agree, the matter shall be
referred to the respective Commissions to be resolved in a joint meeting. This process shall
substitute for the dispute resolution process set forth in Chapter 164 of the Florida Statutes.



11.  This Agreement shall continue in effect and be binding on the Parties until the
Project is completed and the County has issued a letter of acceptance regarding the operation and
maintenance of the Project.

12.  This Agreement is solely for the benefit of the Parties, and no right or cause of
action shall accrue upon or by reason hereof, to or for the benefit of any third party. Nothing in
this Agreement either expressed or implied is intended or shall be construed to confer upon or give
any contractor, bidder, or other vendor, or any of their officers or employees, or any other person,
corporation or governmental entity other than the Parties themselves, any right, remedy, or claim
under or by reason of this Agreement.

13. The Parties are insured or self-insured for all liability claims and related expenses
pursuant to the provisions of Florida Statute 768.28. The Parties’ interests, as they may appear,
will be protected under the provisions of Florida Statute 768.28 and nothing herein shall be
construed as any waiver of sovereign immunity

14.  The City agrees to require any contractors or consultants hired to provide services
in the development of the Croquet Court Expansion at Venice Wellfield Park to indemnify
Sarasota County, all of its agents, officers and employees from any claim, loss, damage, cost,
charge as a result of any act, error or omission on the part of said contractor or consultant in
providing services in the design and construction of the Croquet Court Expansion at Venice
Wellfield Park. Additionally, the City agrees to require such contractors or consultants to name
Sarasota County as an additional insured on any required general liability insurance.

15. If any term, condition, or covenant of this Agreement is held by a court of
competent jurisdiction to be invalid, void, or unenforceable, the remaining provisions of this
Agreement shall be valid and binding on each party.

16.  This Agreement constitutes the sole and complete understanding between the
Parties and supersedes all other contracts between them, whether oral or written with respect to
the subject matter. No amendment, change or addendum to this Agreement is enforceable unless
agreed to in writing by both Parties and incorporated into this Agreement.

17. The language of this Agreement shall be construed, in all cases, according to its fair
meaning and not for or against any Party hereto.

18.  The exercise by either Party of any rights or remedies provided herein shall not
constitute a waiver of any other rights or remedies available under this Agreement or any
applicable law.



19.  The Parties covenant and agree that each is duly authorized to enter into and
perform this Agreement and those executing this Agreement have all requisite power and authority
to bind the parties.

20. The rights and remedies of the Parties provided for under this Agreement are in
addition to any other rights and remedies provided by law.

21.  Any notices of default or termination shall be sufficient if sent by the parties via
United States certified mail, postage paid, or via a nationally recognized delivery service, to the
addresses listed below:

City’s Representative: County’s Representative:
Name: Kathleen Weeden Name: Carolyn Brown
Title: City Engineer Title: Director
Address: 401 W. Venice Avenue Address:

1660 Ringling Blvd.,
5th Floor
Sarasota, FL 34236

Venice, FL 34285

Telephone: 941-882-7409 Telephone: 941-861-5483

E-mail: kweeden@venicegov.com E-Mail: cnbrown@scgov.net

Any change in representatives will be promptly communicated by the party making the change.
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the date last below

written.

ATTEST:

KAREN E. RUSHING, Clerk of the Circuit Court
Ex-Officio Clerk of the Board of County
Commissioners, Sarasota County, Florida

By:

Deputy Clerk
Approved as to form and correctness:

By:

County Attorney

SARASOTA COUNTY

BOARD OF COUNTY COMMISSIONERS
OF SARASOTA COUNTY, FL

By:

Chair



City of Venice

The City of Venice, Florida, a municipal corporation of the State of Florida, acting by and through

its City Council, with a quorum present and voting, did approve this Agreement on the day
of , 2016.
ATTEST: CITY OF VENICE
By: By:
Lori Stelzer, City Clerk John Holic, Mayor

Approved as to form and correctness:

By:

David P. Persson, City Attorney



Exhibit A

Sarasota County Government FY 2016 through FY2020 Capital Improvement Program
Project: 93086 ITitIe: Croguet Court Expansion at Wellfield Park Status: Proposed
Category: Parks and Recreation BusinessCenter  Parks, Recreation and Matural Resources

Comprehensive Plan Information Project Location
CIE Project: Yes Plan Reference: Table 10-3 District: District #3
LOS/Concurrency: Yes Project Need: Growth Location: City of Venice

Programmed Funding

Programmed Appropriated Budgeted Non-Appropriated Programmed CIP Funding
Funding To Date 2018 2018 2013 2020 Future Funding

23,000 23,000 0

LMS:No

Definition and Scope

In September 2015, The Venice City Council directed City staff to move forward with this project and to work with the County to develop the plan for court
expansion. The Club has indicated they will provide over $30,000 for the entire project. On January 13, 2018, the Board of County Commissioners approved a
City of Venice request to assist in funding two additional croquet courts at Venice Wellfield Park. Perthe interlocal agreement the City is responsible for
design, permitting, construction and equipment associated with the project. County Park Impact Fees collected in the City of Venice will only be used for the
twro new courts. The Clubwill provide the remainder needed for the entire project which will include redesign and relocation of the disc golf course tree
removal and installation

Citizens have requested the creation and enhancement of additional parks within their community as the population grows. Since the original courts were built
in 2004, the Club has grown to over 180 members and currently uses half-size fields to accommodate the number of plavers. Increasing the court capacity is a
permissible use of park impact fees. Itwill allow more players to be able to play on full-size courts, meeting curent demand dunng season, and will provide for
hosting of regional or national toumaments

Funding Strategy

Funding for this project is provided through the County Park Impact Fees callected in the City of Yenice ($23,000) and the Club ($30,000, not included in the
County CIP Project).

Operating Budget Impacts

The annual operating budgst impact for this project will be paid from the General Fund upon completion ofthe expansion. There will be a one-time purchase
in FY2017 of a new, triplex rmower ($25 000 with trace-in of existing mower) as well as the estimated ongoing annual operating costs of: $1,500 for mower
maintenance and $15,000 for maintenance of the new courts {mowing, verticutting, aeration, ferilization, and Integrated Pest Managerment Program increases

far 20400 square faet)

Project Map Schedule of Activities
Project Activities From - To Amount

Construction 10/15 - 09/16 23,000

Total Budgetary Cost Estimate: 23,000

Means of Financing

Funding Source Amount

City of Venice Park Impact Fees 23,000

Total Programmed Funding: 23,000
Future Funding Requirements: 0
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EXHIBIT “B”

Croquet Court Expansion Project Proposed Budget

Funding Sources

Impact Fees S 23,000.00
Sarasota County Croquet Club S 42,000.00
Total Budget| S 65,000.00
Proposed

Item Budget
Court construction S 35,000.00
Cleanfill, if needed S 7,000.00
Fencing S 5,500.00
Irrigation S 7,500.00
Trees removal-replacement/relocati| S 2,000.00
Disc golf course modifications S 8,000.00
Total| S 65,000.00

Prepared by: Venice Public Works, February 1, 2016




