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Tab 2 | Project Team’s Qualifications & Key Personnel

William D. Rutherford, AIA

Principal-In-Charge, CRA

James Lewis, LEED AP BD+C

Production Manager/Quality 

Control/LEEDAP, CRA

Don Mixon

Construction 

Administrator, CRA

Consultants

Tom Riley

Project Architect, CRA

Tambree Bramblett

Interior Designer, 

CRA

Will Rutherford

Senior Project/Client 

Manager, CRA

MEP

TLC Engineering for Architecture

Moncef Hadiji, PE, RCDD, LEED, AP, 

BD+C, GGP

Jim Mullen, PE, LEED, AP, CxA

Santiago Beron, RCDD, CTS-D, DMC-D

Structural

McCarthy & Associates

E. Michael McCarthy, PE

Brick Rosenbaum, PE, SI

Justin W. Duncan, PE

Christopher Lee, PE, SE, LEED

Civil

DMK Associates, Inc.

Kreg E. Maheu, PE

Warren A. McLeod, PSM

Mary Ann Lind, PE

Time E. Roane, PE

Shay Divsalar

Project Designer, CRA

Project Team’s Qualifications & Key Personnel
Organizational Chart
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PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Baker County Jail & Sheriff’s Administration

Macclenny, FL 

$32,650,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Taylor County Emergency Operations Center, 

Perry, FL

$978,574

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Levy County Sheriff’s Administration and Jail 

Addition, Bronson, FL

$5,795,967

Escambia County Law Enforcement Training 

Facility, Pensacola, FL

$3,919,200

Clemons, Rutherford & Associates, Inc.

Principal-In-Charge

AREAS OF EXPERTISE
• Government & Public Facilities

• Cost Effective Design Solutions

• Schedule Enhancement Design Solutions

EXPERIENCE
41 Years with CRA 

53 Years Total Experience

EDUCATION/TRAINING
University of Florida, Bachelor of Science in 

Architecture, 1966

LICENSES/AFFILIATIONS
Architecture: Alabama, Arkansas, Florida 

(AR007865), Georgia, Idaho, Illinois, Indiana, 

Kansas, Louisiana, Maryland, Michigan, 

Mississippi, Missouri, Nevada, New Mexico, 

North Carolina, Oklahoma, South Carolina; 

Tennessee, Texas, Washington

AIA, NCARB, Disaster Recovery Planner

JOB DESCRIPTION
As a Principal of CRA for more than 20 years, 

Mr. Rutherford is a strong leader who 

develops a unique approach strategy for each 

project, facilitating the effective participation 

of team members ensuring each project’s 

ultimate success. His duties include client 

satisfaction; ensuring project budget and 

schedule are met and a quality and functional 

design are provided. 

Key Personnel Resumes
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Clemons, Rutherford & Associates, Inc.

Production Manager

AREAS OF EXPERTISE
• Government & Public Facilities

• Project Management

• Project Communication

• Plans Review & Quality Control

• Construction Administration

EXPERIENCE
26 Years with CRA 

30 Years Total Experience

EDUCATION/TRAINING
B.A. Architecture, Auburn University, 1991;

B.S. in Building Construction, Auburn 

University, 1991

LICENSES/AFFILIATIONS
Architecture:  Florida, #0015408, 1995

LEED Accredited Professional + Building 

Design & Construction

JOB DESCRIPTION
Mr. Lewis has a unique combination of 

strengths in that he has both a strong 

construction and design background. 

The combination makes for strong project 

management skills, cost efficient design 

documents and construction management 

capabilities that far exceed the norm. 

For the past 10+ years, Mr. Lewis has also 

served as CRA’s Quality Control Manager.

PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Baker County Jail & Sheriff’s Administration

Macclenny, FL 

$32,650,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Taylor County Emergency Operations Center, 

Perry, FL

$978,574

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Levy County Sheriff’s Administration and Jail 

Addition, Bronson, FL

$5,795,967

Escambia County Law Enforcement Training 

Facility, Pensacola, FL

$3,919,200
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Clemons, Rutherford & Associates, Inc.

Project Architect

AREAS OF EXPERTISE
• Project Management

• Project Communication

• Government Owned Facilities

• Code Compliance

• Sustainable Design

EXPERIENCE
12 years with CRA

20 Years Total Experience

EDUCATION/TRAINING
Florida A&M University, Bachelor 

of Science in Architecture, 1995

Florida A&M University,

Master in Architecture, 1998

LICENSE
Architecture: Florida (#AR94450)

LEED Accredited Professional

JOB DESCRIPTION
Since joining CRA in 2005, Mr. Riley has 

served as Project Manager or Project 

Designer on a wide range of projects 

including: educational facilities, correctional 

facilities, science labs, and libraries. In 

addition, Mr. Riley has prior design 

experience in governmental and collegiate 

facilities, housing, religious centers, office 

and retail design. Mr. Riley has a strong 

commitment to detail and quality and is a 

reliable team member on challenging 

projects. He has worked on both minor 

and large scale projects for numerous 

County clients. 

PROJECT NAME

Sumter Co Public Safety Centers- Villages 

& Bushnell 

$27,362,549

Flagler County Inmate Facility Study, 

Expansion, & Retrofit, Bunnell, FL

In progress

Wakulla County Courthouse Study, 

Addition & Renovations, Crawfordville, FL

$2,243,324

Hernando County Jail Study & Expansion, 

Brooksville, FL

$11,172,000 

Florida Sheriffs Association Headquarters 

& Training Center, Tallahassee, FL

$3,800,000

Leon County Public Safety Complex, Leon 

County-City of Tallahassee; Tallahassee, 

FL

$39,291,692

Greensboro Train Depot Historic 

Renovation, Gadsden County Board of 

County Commissioners, Greensboro, FL

$888,125

FDOT MM63 Rest Area & Collier County 

Public Safety Building Design-Build, Ft. 

Myers, FL

$9,646,248

FDOT Northeast Florida Regional 

Transportation Management Center, 

Jacksonville, FL

$8,750,000

Department of Management Services 

Minor Projects Continuing Contract, Florida 

Department of Management Services, 

Tallahassee, FL

Various
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Clemons, Rutherford & Associates, Inc.

Project Designer

AREAS OF EXPERTISE
• Architectural Design

• Project Management

• Production & Quality Control

• Project Coordination & Communication

EXPERIENCE
19 Years with CRA 

36 Years Total Experience

EDUCATION/TRAINING
Bachelor of Architecture, University 

of Tennessee, 1982

LICENSES/AFFILIATIONS
Architecture: Florida (#AR0013297)

JOB DESCRIPTION
Mr. Divsalar is a registered architect with 30+ 

years of architectural experience in diversified 

projects, including, correctional, health care, 

office buildings, banks, retail centers, and 

educational facilities. His specialties include 

Architectural Design (including three 

dimensional sketches), project management, 

and construction administration.

PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Lyon County Justice Complex, 

Yearington, NV

$18,000,000

New Cook County Law Enforcement Center 

Master Planning & Design, Adel, GA

$4,453,842

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Seminole County Jail, Sheriff's Office & 911 

Center, Donalsonville, GA

$2,805,000



City of Venice | Professional Architectural & Engineering Services for

RFQ 3075-17 Public Safety Facility | December 18, 2017

Tab 2 | Project Team’s Qualifications & Key Personnel

Clemons, Rutherford & Associates, Inc.

Interior Designer

AREAS OF EXPERTISE
• Government & Public Facility Interior Design

• Government & Public Facility Space 

Planning

• Finish & Furniture Selection

EXPERIENCE
26 years with CRA 

26 Years Total Experience

EDUCATION/TRAINING
Bachelor of Design in Architecture, University 

of Florida, 1991

LICENSES/AFFILIATIONS
Interior Designer: #0004216,

1999, Florida

NCIDQ Certificate #014897

JOB DESCRIPTION
Ms. Bramblett graduated from the University of 

Florida with honors, earning her Bachelor of 

Design in Architecture prior to joining CRA. 

She has the unique qualifications of both an 

architectural and interior design background 

thus enabling her to easily provide interior 

design documents that work well within the 

overall set of architectural documents.  When 

working within CRA's areas of expertise, she 

offers tremendous knowledge of materials. Her 

interior design library is full of the latest in 

finishes, fixtures and furnishing catalogs, thus 

ensuring the most up-to-date materials are 

specified in our plans. 

PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Baker County Jail & Sheriff’s Administration

Macclenny, FL 

$32,650,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Taylor County Emergency Operations Center, 

Perry, FL

$978,574

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Levy County Sheriff’s Administration and Jail 

Addition, Bronson, FL

$5,795,967

Escambia County Law Enforcement Training 

Facility, Pensacola, FL

$3,919,200
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Clemons, Rutherford & Associates, Inc.

Project/Client Manager

AREAS OF EXPERTISE
• Cost Estimating

• Building Construction

• Construction Management

EXPERIENCE
22 Years with CRA 

31 Years Total Experience

EDUCATION/TRAINING
B.S. in Building Construction, University of 

Florida, 1995

Masters of Architecture, Florida

A & M University, 2009 

LICENSES/AFFILIATIONS
Certified Building Code Inspector, 1997

General Contractor: Florida,

#CG C061443, 2000

JOB DESCRIPTION
Since joining CRA, Mr. Rutherford has served 

as chief cost estimator for every project the 

firm has completed. Mr. Rutherford’s 

background and education is in Building 

Construction. He has over thirteen years of 

experience in Project Management, Cost 

Estimating and Construction Supervision. He 

understands both the technical and 

administrative sides to the business. His 

responsibilities have included cost estimating, 

scheduling, quantity surveys, labor, 

equipment and material pricing, general 

conditions and bid preparation. He is 

proficient in the use of Primavera, Timberline, 

Expedition, Design Estimator and MC2.

PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Baker County Jail & Sheriff’s Administration

Macclenny, FL 

$32,650,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Taylor County Emergency Operations Center, 

Perry, FL

$978,574

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Levy County Sheriff’s Administration and Jail 

Addition, Bronson, FL

$5,795,967

Escambia County Law Enforcement Training 

Facility, Pensacola, FL

$3,919,200
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Clemons, Rutherford & Associates, Inc.

Construction Administrator

AREAS OF EXPERTISE
• Building Construction

• Construction Management

• Project Coordination & Communication

EXPERIENCE
25 years with CRA

37 Years Total Experience

EDUCATION/TRAINING
B.S. in Building Construction, University of 

Florida, 1981

JOB DESCRIPTION
Mr. Mixon is CRA’s Chief Construction 

Administrator. Since joining the firm, he 

has conducted constructability reviews and 

administered various types of repairs, 

renovations and new construction projects 

for CRA. He is responsible for pre-bid and 

pre-construction conferences involving 

clients and project team members. He also 

develops and maintains inspection plans. 

During the construction phase, Mr. Mixon 

conducts inspections and issues 

noncompliance notices when warranted. 

He interacts with contractors, design 

engineers and his superiors to resolve 

ambiguities or unexpected field conditions. 

Other duties include preparing project 

action list minutes, completing contractor 

evaluations, processing invoices, reviewing 

as-built drawings and updating status 

reports.

PROJECT EXPERIENCE

Leon County Public Safety Complex 

Tallahassee, FL

$39,291,692

Glades County Emergency Operations Center,

Moore Haven, FL

$4,181,476

DMS FDOT Regional Transportation 

Management Center, Jacksonville, FL

$8,200,000

Baker County Jail & Sheriff’s Administration

Macclenny, FL 

$32,650,000

Florida Sheriffs Association Headquarters 

Tallahassee, FL

$32,650,000

Sumter County Public Safety Buildings 

The Villages, FL & Bushnell, FL

$27,362,549

Gordon County Sheriff’s Operations Center & Jail; 

Gordon BOCC; Calhoun, GA

$25,998,494

Levy County Sheriff’s Administration and Jail 

Addition, Bronson, FL

$5,795,967

Lyon County Justice Complex, 

Yearington, NV

$18,000,000

New Cook County Law Enforcement Center 

Master Planning & Design, Adel, GA

$4,453,842

Lowndes County Jail Expansion,

Valdosta, GA

$23,752,228

Seminole County Jail, Sheriff's Office & 911 

Center, Donalsonville, GA

$2,805,000
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PROJECT EXPERIENCE

Gainesville Police Department Headquarters, 

Gainesville, Florida

$11.6M

Rockledge Police Headquarters, Rockledge, 

Florida

$4M

New Smyrna Police Station, New Smyrna 

Beach, Florida

$7M

Toho Water Authority Administrative and 

Emergency Operations Complex, Kissimmee, 

Florida

$11.5M

City of Coconut Creek Public Works Building, 

Coconut Creek, Florida

$8M

Polk County Sheriff Evidence Storage, 

Lakeland, Florida

$250,000

Palm Beach County Law Enforcement Data 

Center, West Palm Beach, Florida

$500,000

City of Melbourne Police Headquarters 

Criminal Investigations Division Facility 

Building Assessment, Melbourne, Florida

City of Melbourne Police Department HVAC 

Renovation, Melbourne, Florida

West Palm Beach Fire Station #5 and 

Emergency Operations Center, West Palm 

Beach, Florida

National Law Enforcement Communications 

Center, Orlando, Florida

Study

Study

$7M

$2M

TLC Engineering for Architecture, Inc.

Senior Electrical Engineer

AREAS OF EXPERTISE
• Electrical Engineering Design

• Low Voltage Design for Audio/Visual, IT, 

Communications, and Security

• Government & Public Facilities

• Energy Efficient Design Solutions

EXPERIENCE
11 Years with TLC 

27 Years Total Experience

EDUCATION/TRAINING
Wichita State University

B.S., Electrical Engineering, 1986

M.S., Electrical Engineering, 1988

LICENSES/AFFILIATIONS
Electrical Engineer:, Florida (48022), 

Alabama, Georgia, Kansas, Louisiana, 

Massachusetts, Missouri, New Mexico, New 

York, North Carolina, Texas, Virginia, 

Registered Communications Distribution 

Designer (RCDD) #181183R

LEED Accredited Professional Building 

Design + Construction

Green Globes Professional (GGP)

JOB DESCRIPTION
Moncef serves as a Principal at TLC and 

Senior Electrical Engineer responsible for 

coordinating and implementing electrical and 

telecommunication system design in concert 

with other design disciplines, staff supervision 

and Quality Control and Quality Assurance. 

As a LEED Accredited Professional, Moncef 

is familiar with sustainable design and its high 

impact on energy efficiency.
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PROJECT EXPERIENCE

Gainesville Police Department Headquarters, 

Gainesville, Florida

$11.6M

Rockledge Police Headquarters, Rockledge, 

Florida

$4M

Deputy Barbara A. Pill Sheriff Precinct, 

Titusville, Florida

New Smyrna Police Station, New Smyrna 

Beach, Florida

$3M

$7M

Toho Water Authority Administrative and 

Emergency Operations Complex, Kissimmee, 

Florida

$11.5M

City of Lakeland Police Training Facility, 

Lakeland, Florida

$750,000

Polk County Sheriff Evidence Storage, 

Lakeland, Florida

$250,000

City of Melbourne Police Headquarters 

Criminal Investigations Division Facility 

Building Assessment, Melbourne, Florida

City of Melbourne Police Department HVAC 

Renovation, Melbourne, Florida

City of Cocoa Police Department HVAC 

Replacement and Commissioning, Cocoa, 

Florida

Study

Study

$346,000

TLC Engineering for Architecture, Inc.

Mechanical Project Engineer

AREAS OF EXPERTISE
• Mechanical Engineering Design

• Plumbing/Fire Protection Design

• Sustainable, energy efficient HVAC systems 

design

• Government & Public Facilities

• Commissioning building systems

EXPERIENCE
17 Years with TLC 

20 Years Total Experience

EDUCATION/TRAINING
University of Central Florida

B.S., Mechanical Engineering, 1991

LICENSES/AFFILIATIONS
Mechanical Engineer:, Florida (60195), 

LEED Accredited Professional

ACG Registered Commissioning Authority

JOB DESCRIPTION
Jim focuses on sustainable design, energy 

issues, and achieving the most energy efficient 

operation of building systems. With over 20 

years of experience, he is adept in project 

coordination with all disciplines and mechanical 

design including HVAC, plumbing, fire 

protection, life cycle cost analysis, acoustics, 

smoke control systems, and computer modeling 

of building systems. As a Certified 

Commissioning Agent, Jim is skilled in 

generating the required documentation for 

commissioning and performing the functional 

performance testing to ensure the equipment is 

operating per the design intent. 
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PROJECT EXPERIENCE

Gainesville Police Department Headquarters, 

Gainesville, Florida

$11.6M

Sunrise Public Safety and Fire Station #72, 

Sunrise, Florida

$32.5M

Pinellas County Emergency Operations 

Center, Largo, Florida

Palm Beach Gardens Emergency Operations 

Communications Center, Palm Beach 

Gardens, Florida

$81.4M

$3.5M

St. Petersburg Police Department 

Headquarters, St. Petersburg, Florida

$40M

Dade City Police Station and City Hall, Dade 

City, Florida

$6.64M

City of North Port City Hall & Police Station, 

North Port, Florida

Cape Coral Police Department Headquarters, 

Cape Coral, Florida

Sarasota Police Department Headquarters,

Sarasota, Florida

$15M

$500,000

$26.5M

TLC Engineering for Architecture, Inc.

Senior Project Engineer

AREAS OF EXPERTISE
• State-of-the-Art Audio/Visual, 

Communications, and Security Design

• Government & Public Facilities

EXPERIENCE
14 Years with TLC 

27 Years Total Experience

EDUCATION/TRAINING
Pontificia Universidad Javeriana

B.S., Electrical Engineering, 1992

ICESI University

M.B.A., Business Administration and 

Management,1998

LICENSES/AFFILIATIONS
Registered Communications Distribution 

Designer (RCDD) #181279R

Certified Technology Specialist Design (CTS-

D) #2325046

DigitalMedia Certified Designer

#D-104-110418-4844

JOB DESCRIPTION
Santiago has more than 27 years of 

electronic systems and electrical experience 

designing public safety facilities. As a firm 

principal, senior project manager for security, 

communications and technology, Santiago is 

skilled in bids and submittal preparation, 

project management; design and 

implementation of CCTV systems, access 

control systems, video walls, structured 

cabling system, audio/visual systems, 

Ethernet network design and Common-Use 

infrastructure. 
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McCarthy and Associates

A Division of Pennoni

Associate Vice President

AREAS OF EXPERTISE
• Government & Private/Public Facilities

• Project Administration for Firm

• Forensics and Expert Witness

EXPERIENCE
1.5 Years Pennoni Associates

31 Years McCarthy and Associates

40 Years Total Experience

EDUCATION/TRAINING
BA, Architectural Engineering, 

Pennsylvania State University (1978)

LICENSES/AFFILIATIONS
Professional Engineer: Florida #78524, 

Georgia #18345

Special Building Inspector: Florida #0158

American Concrete Institute

American Society of Civil Engineers

ASCE Committee 24: Flood Resistant  

Design and Construction

YMCA of the Suncoast Building & Grounds 

Committee

Pinellas County Construction Licensing 

Board

Instrument Rated Pilot, FAA #3019811

JOB DESCRIPTION
Mr. McCarthy handles the administration 

of approximately $500 million construction 

value per year of building design projects 

from preliminary through final construction. 

The majority of the projects are fast-

tracked and Mr. McCarthy has always met 

the deadline demand.

PROJECT EXPERIENCE

Ongoing Continuing A/E Services 

City of Clearwater, FL  (1990 –

Ongoing)

Continuing Services Contract

City of Dunedin, FL (2010 – Ongoing)

Various

Various

Continuing  Miscellaneous Services

City of Tampa, FL (2014 – 2016)

USPS – A/E 5-Year Continuing Services

United States Postal Service  (2000-

2020)

Public Safety Complex

& Centralized Communication Center

Largo, FL  (2011– 2013)

The $81.4 million project includes three 

new buildings on the 40 acre site that 

houses the county's new emergency 

operations center; emergency 

communications and 911 call center; 

emergency medical services; sheriff's 

administrative and operational 

headquarters and dispatch center; and 

vehicle maintenance and communications 

building. In addition, a new 800-space 

parking garage and central energy plant 

serves the complex. The facility has the 

capability to withstand winds of over 200 

miles per hour and the forces of a 10,000 

year storm event. During a natural 

disaster or other crisis, the facility will 

remain fully operational to lead recovery 

efforts and provide for emergency 

communications continuously.

Various

Various

$81,400,000
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McCarthy and Associates

A Division of Pennoni

Senior Engineer

AREAS OF EXPERTISE

Federal Government Facilities:

• Department of Defense

• US Army

• US Air Force

• US Navy

• Veteran's Administration

• General Services Administration

State Government Facilities:

• FL & GA DOTs

• Boards of Regents

• Department of Management Services

• Florida Department of Law 

Enforcement

EXPERIENCE
1 Yr. McCarthy and Associates

20 Yrs. Experience REI Engineering

41 Yrs. Total Experience

EDUCATION/TRAINING
University of Florida 

Master of Engineering (1976)

B.S. in Civil Engineering (1975)

LICENSES/AFFILIATIONS
Professional Engineer: Florida #PE31301

Professional Engineer: Georgia #PE12199

Special Building Inspector: Florida #7021

JOB DESCRIPTION
Mr. Rosenbaum has successfully provided 

Structural and Civil Engineering services 

throughout the southeastern states. Mr. 

Rosenbaum is a design oriented engineer 

who is committed to Quality Services and 

Design Excellence in all projects.

PROJECT EXPERIENCE

Continuing Consulting Structural Engineering 

Services 

City of Tallahassee, FL  (1999 – 2017)

Continuing services contract (1999-present) with 

the City providing over 80 completed projects of 

Structural Engineering services supporting the 

City's Architectural staff. 

Various

Continuing Structural Engineering Services 

and Threshold Inspection (2007-19)

Florida State University 

Tallahassee, FL (2007 – 2019)

Completed (or is currently working on) 

approximately 75 individual projects and have 

received an Overall Performance Rating of 

“OUTSTANDING” or “ABOVE SATISFACTORY” 

on all of performance evaluations by the 

University. 

FDOT MM63 Rest Area & Collier County 

Public Safety Building 

Florida Department of Transportation / Collier 

County, Ft. Myers, FL (2014)

This design-build project consisted of a 9,270 

Rest Area & 5,607 Public Safety Center located 

at Mile Marker 63 on I-75 in Collier County. This 

project scope included demolition of the existing 

restroom building, construction of a new restroom 

facility and a new Collier County Public Safety 

Center.

DMS Threshold Inspection of Florida Senate 

Parking Garage Structural Repair and 

Strengthening Project

Tallahassee, Florida

Certified Special Inspector (Threshold Inspector) 

for the structural repair and strengthening of the 

Florida State Capital Senate Parking Garage.  

This involved repair, epoxy injection of cracks and 

Carbon Fiber (CFRP) reinforcement of large 

concrete girders and beams.

Various

$8,819,248

Fee: 

$16,735.00  
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McCarthy and Associates

A Division of Pennoni

Office Director

AREAS OF EXPERTISE
• Government & Public Facilities

• Project Management Skills

• Specialized Designs

EXPERIENCE
7 Years Total Experience with McCarthy

and Associates

EDUCATION/TRAINING
University of South Florida, Master of 

Science in Civil Engineering (Structural) 

(2010)

Florida State University, Bachelor of 

Science in Civil Engineering, 2009

LICENSES/AFFILIATIONS
Professional Engineer: Florida #PE78524

JOB DESCRIPTION
Justin Duncan has proven to be an 

invaluable asset to the firm and serves as 

the Office Director for the Tallahassee 

office, His expertise in the use of finite 

element computer design software and 

attention to detail allows him to produce 

the most cost-effective, efficient designs 

available.

He has worked extensively with both 

large-scale and small-scale projects and 

manages each project from schematic 

phase all the way through the construction 

phase to the completion of the building.

PROJECT EXPERIENCE

City of Clearwater - Police Firing Range 

Clearwater, FL (2015 - Present)

Project Manager - New one story partially enclosed 

firing range with workshop. A superstructure of 

precast concrete and cast-in-place concrete which 

will be used by the City for practicing tactical 

operations.  Construction commenced December 

2016.

$2,000,000

Pinellas County Jail Campus Infrastructure 

Clearwater, FL (2014 – Present)

Project Manager - Pinellas County Government 

reviewed the demands placed upon the aging 

infrastructure and the need for expansion to the 

49th Street Jail Campus.  After inspections on 

existing buildings were made, it was determined to 

demolish, renovate and/or expand specific 

structures, and provide new buildings that would 

meet the 2010 Florida Building Code (FBC) Risk 

Category IV classification to better facilitate the 

population. The new buildings will be: 1) 

Infrastructure Building a 3-story 73,416 square feet 

precast concrete with a walkway canopy 

superstructure and a bridge connecting Central 

Division and the Infrastructure Building with a 

$43.8M budget all designed with a wind criteria 

2010 FBC Risk Category IV, Vult-186 mph, 2) 

Warehouse Building is a one-story 43,340 square 

feet steel framed roof on concrete tilt-up walls 

designed for a 2010 FBC Shelter in Place Vult-155 

mph with a $4.9M budget, and 3) The renovations 

in the Central Building include the second floor 

north stair and a new two story freight elevator.  

We analyzed the existing buildings structural 

capacities for the weight of new chilled water piping 

and design upgrades, strengthened the buildings 

where required. 

$81,000,000
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McCarthy and Associates

A Division of Pennoni

Project Engineer

AREAS OF EXPERTISE
• Government & Public Facilities

• Project Management Skills

• Specialized Designs

EXPERIENCE
11 Years Total Experience with

McCarthy and Associates

EDUCATION/TRAINING
University of Florida, Bachelor of Science

in Civil Engineering, 2006

LICENSES/AFFILIATIONS
Professional Engineer Florida P.E., S.E. 

#73264

JOB DESCRIPTION
Christopher Lee has completed designs 

for unique environments including 

coastal areas, seismic conditions, and 

elevated wind events up to and including 

Category 5 hurricane for residential and 

essential structures. Christopher has 

worked extensively on both large-scale 

and small-scale projects involving 

commercial, residential, industrial, 

educational and government scopes.  

Christopher Lee provides overall project 

management from preliminary design 

through construction, including design 

and coordination, client interaction, RFI 

responses, shop drawing review and site 

inspections. 

PROJECT EXPERIENCE

St. Petersburg Police Department Headquarters

St. Petersburg, FL (2015- Present)

Project Manager - Currently in the construction 

phase for new two-story, 49,469-SF and three-story, 

113,834-SF buildings connected by an elevated 

walkway with a free-standing 4,000-SF, MEP 

equipment room. The high wind design is for a 

Category 3 hurricane. The building will house the 

Property & Evidence Management Division, 

Forensics, Vice & Narcotics Property Unit, Mobile 

Field Force, Vehicle Evidence Processing, Tactical 

Apprehension Control, Public Access, Records, 

Uniform Services, Bureau, Investigative Services 

Bureau, Administrative Services, Office of the Chief, 

the Data Center for PO & ICS, the City’s Emergency 

Operations Center, the Communications Center that 

will serve as a backup 911 center for Pinellas 

County, and other essential Police divisions. The 

project also includes a new 321 car, 4 level precast 

parking garage with connecting elevated walkway to 

the two-story structure and a rooftop support 

structure for Photovoltaic panels. The project has a 

projected completion date of March 2019.

$61,729,374

Clearwater Fire Station #50

Clearwater, FL (06/15 – 06/17)

Project Manager - New single story 10,300 square 

feet fire station with 3 apparatus bays and living 

quarters with a Category 5 wind design. To be 

constructed of pre-engineered light gauge metal 

trusses, masonry bearing walls, slab-on-grade and 

spread footing foundations.

$3,200,000
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The Sumter County Public Safety Buildings consists of two buildings that will serve as public

safety buildings for Sumter County. One building is located in Wildwood, FL in the Villages

and one building, which will serve as the "back up" public safety building, is located in

Bushnell, FL. The Villages Public Safety Building serve as the principle safety facility for the

county. It houses the following departments and functions:

• Sheriff's Office - includes sheriff's office, investigations, patrol, dispatch, 911, human

resources, finance, communications, training, information technology, records, warrants,

internal affairs, evidence storage, evidence processing, evidence laboratory,

vehicle/evidence bays, biological evidence, hazardous evidence, armory, weapons

cleaning, weapons storage, purchasing, central storage, detention holding

• Fire/EMS/Rural Metro - includes administrative fire department offices, fire department

communications center, communications server, radio server, phone data, training

• EOC/Emergency Management - includes emergency management administrative

offices, breakout rooms, public information workstation, EOC/Operations room, media

briefing room, citizens call center, radio room

• Public Works/Engineering - includes facilities maintenance kiosk, information

technology access, Sumter County server

The development of these two facilities required the integration of programming, phasing,

security, and vulnerability, all within highly restrictive cost controls. In order to achieve the

final design, CRA conducted multiple meetings with stakeholders, resulting in a detailed

program for each stakeholder area. The programming included integrating existing as well as

state of the art approaches to communications, and security. This information in turn was

translated into design documents that were in turn used to construct the buildings. By

utilizing a highly interactive approach to the programming and vulnerability assessment, CRA

was able to provide cost effective, energy efficient, highly functional and secure facilities.

The Villages & Bushnell, FL

OWNER REFERENCE
Sumter County Board of 
County Commissioners

Mark D. Van Hala PE
352-689-4400

Mark.vanhala@sumtercounty
fl.gov

Ajax Building Corporation
Jay Smith

p: 850-224-9571 
jay@ajaxbuilding.com

SIZE
The Villages - 50,000 SF
Bushnell, FL- 20,000 SF

COST

$27,362,549

COMPLETION DATE
2017
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CRA was hired to design a new 12,000 SF Emergency Operations Center in Glades

County. The facility’s design and construction allows for continuous EOC operations

and resist the effects of a major hurricane, in accordance with ICC and National Storm

Shelter Association’s Standard for the Design and Construction of Storm Shelters

(ICC500-2008). The facility was hardened to withstand large missile impact and wind

speeds up to 175 miles per hour. The facility includes a command center, training

space, bunk room, multipurpose rooms, data room, kitchen, laundry and ample

storage spaces totaling 2,500+ SF. An additional 10,000 SF was allocated to vehicle

storage bays.

In addition, this project includes sustainable features to allow owner to pursue LEED

certification if desired.

Moore Haven, FL

OWNER REFERENCE
Glades County Board of 
County Commissioners

Bob Jones, Director of Public 
Safety

p: 863-946-0566
f: 863-946-1920 

bjones@myglades.com

SIZE
22,000 SF

COST

$4,181,476

COMPLETION DATE
2015
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This project brings six City and County core public safety services into one facility

complex designed to provide efficient and economical municipal service. The complex is

located on a 10 area site in Tallahassee, Florida and consists of a 67,000 GSF main

building and a 19,000 GSF emergency medical services fleet logistics building. The

main building is a hardened structure designed to meet 200 mph wind speed with full

redundancy of all utility services and systems. The building design is based on providing

a secure and pleasant work environment to operate continuously during any type of

natural or man-made disaster. LEED Silver Certification was achieved on this project.

Leon County-City of Tallahassee 

Tallahassee, FL

OWNER REFERENCE
Leon County BOCC & 

City of Tallahassee
Mr. Carl Morgan, 
Project Manager

Phone: 850-559-8495
morganc@leoncountyfl.gov

SIZE
86,000 GSF

COST

$39,291,692

COMPLETION DATE
2014

The EMS Fleet Logistics building 

includes:

• 3,000 SF Staff Support

• 4,000 SF Equipment Stocking 

& Supply

• 2,500 SF Support Services

• 9,500 SF Ambulance Parking 

Structure

The main building includes:

• 3,000 SF Emergency Operations Center

• 12,000 SF Consolidated Dispatch Center

• 5,000 SF Regional Transportation 

Management

• 4,500 SF Emergency Medical Services

• 3,500 SF Fire Department Administration

• 5,000 SF Information Technology

• 34,000 Common Support Services
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The Regional Transportation Management Center (RTMC) was a joint departmental

staffed facility that continuously operates the state transportation management system

and the unified law enforcement radio system to respond to daily functional issues as

well as specific emergency evacuations. The RTMC is 25,000 GSF combined with

20,000 GSF for secure access RTMC and 5,000 GSF for public access North Florida

Transportation Planning Organization (NFTPO).

In addition, this project includes sustainable features that gained a Silver LEED

certification.

Jacksonville, FL

OWNER REFERENCE
Florida Department of 
Management Services
Jere Lahey, Architect
Phone: 904-359-6093

Fax;: 904-359-6281
Jere.Lahey@dms.myflorida.com

SIZE
25,000 SF

COST

$8,200,000

COMPLETION DATE
2015
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CRA successfully worked with the City to complete the most recent feasibility study for

the City of Atlantic Beach Public Safety Building Expansion and Remodeling. CRA has

also completed design and is working on the construction phase.

Within the study we identified the following needs in order to improve functionality and

accessibility.

• Expand on the North side of the building with approximately 1,527 SF for vehicular

sally port and intake housing area of the police department.

• Renovate existing 5,500 SF of ABPD space.

• Expand on the South side of the building with approximately 5,730 SF for office

administration spaces.

• Combined renovation/expansion area of 12,807 SF for the police department with a

public entry on the East side, staff entry on South side, and service/intake entry on

North side.

• The emergency generator needs to be relocated from the West side to the North

side, which is the service side of the site.

• Communications antennas need to be removed.

• The new addition needs to match the existing architectural style, and the project

needs to include new siding to complete the building, including the fire department

area.

• The facility is business occupancy and not a critical hardened structure.

In regard to the vehicle bays, the City of Atlantic Beach’s Public Safety Building houses

both the police and fire departments thus requiring fire separation between the two. Due

to the nature of the existing structure of the vehicle bays, a standard design would not

be applicable without increasing the owner’s budget. CRA was able to lead discussions

with the owner, contractor, and the local building official to develop a solution for the

vehicle bays that was both in budget and able to meet the requirements set forth in the

building code.

Building Expansion and Remodeling Feasibility Study & Design

Atlantic Beach, FL

OWNER REFERENCE
Victor Gualillo

Commander for the City of 
Atlantic Beach
904-247-5859

vgualillo@coab.us 

SIZE
12,807 SF

COST

Study: $21,788

Design: $2,558,114

COMPLETION DATES
2014–2017 
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Santa Fe Institute of Public Safety 

Gainesville, FL

This project includes renovation of 10,000 SF of second floor of the existing building,

Main entrance lobby, 21,000 SF of two story addition and 3,000 SF of new free

standing construction of an apartment and bar/restaurant scenario simulated

buildings.

Renovation of the existing second floor consists of converting the classrooms to

administration, faculty and support personnel offices. Existing lobby is expanded

toward the parking lot and the new reception counter extended further in to the new

lobby for better visual observation and the security at the front entry.

The new addition provides six large class rooms, computer lab with 45 stations,

shower and locker rooms, EMS labs (EMT and Paramedic Labs), breakout rooms,

support spaces and Mechanical/electrical rooms. There are folding partitions between

the classrooms in order to be able to accommodate larger number of the students as

needed.

The apartment and the bar/restaurant scenario simulated buildings on the south side

of the new addition create the training street with variety of retail, business and

emergency facades for the training. A portion of the second floor of the new addition

provides an open deck for the observation of the training street below. The entire area

of the second floor open deck and the street below are covered with roofing system.

OWNER REFERENCE
Rebecca Rogers, Director, 

Facilities Planning & 
Construction

3000 NW 83rd St., Uo28; 
Gainesville, FL 32606

352-395-5174
Rebecca.rogers@sfcollege.edu

SIZE
27,000 SF

COST

$6,200,000

COMPLETION DATE
2017
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This facility is a 17,000 SF, two story building with a grand lobby, offices and a training

room on the first floor. The training room and the support kitchen are approximately

5,000 SF. Second floor includes conference rooms, offices, support area and the

executive director’s suite. Building structure is steel frame with composite floor system.

Exterior materials include granite, precast concrete, brick and aluminum curtain wall

and storefront.

The design features a grand entry of granite and glass which reflects and compliments

the geometry and material of the law enforcement memorial which honors fallen officers

and is directly in front of the building. The exterior of the curved gateway includes large

storefront window systems and aluminum sun control devices for the offices and the

conference rooms on the first and second floors and the brick veneer has precast

concrete added as an accent material. The main lobby provides an open and spacious

space with floor tile, wood wall paneling and granite reception area. The training room

and the support areas on the first floor are approximately 4,500 SF. The training room is

connected to the main lobby and a separate entry way is provided and is easily

accessible for afterhours use

Tallahassee, FL

OWNER REFERENCE
Florida Sheriffs Association

Ms. Peggy Goff, Asst. Deputy 
Executive 

Director/Administration
P: 850-877-2165
F: 850-878-5115

pgoff@flsheriffs.org

SIZE
17,000 SF

COST

$32,650,000

COMPLETION DATE
2011
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The new Baker County Jail consists of a new indirect supervision 512 bed (2- 256 bed

housing units) jail with a new Sheriff’s Operation, Jail Administration, 911, and EOC

facility. The project details include a 57,000 SF Administration Building and a 60,000 sf

inmate housing area. The administration portion of the jail includes: a booking/holding

area; an enclosed sallyport; a courtroom; an infirmary; laundry facility; jail kitchen;

Sheriff’s dining and kitchen; EOC & 911; training and fitness; patrol & investigation;

Sheriff’s office; records storage; library; and video visitation

The Sheriff's Office features various offices with support areas such as conference

rooms and restrooms to allow the area to function autonomously. To accommodate

function, private means of egress and ingress are provided for each internal division.

This provides greater function with less internal interruption from other areas. In addition

to the Sheriff's Office and clerical staff, the design includes a Patrol Division that

features common work areas and cubicles as well as formal offices for ranking staff.

Also housed within the Administration Building is a Emergency Operations Center that

includes dispatch, 911, and ambulance services. This area serves as the hub for county

emergency operations, all housed within a secure and highly weather and wind resistant

building.

Macclenny, FL 

OWNER REFERENCE
Baker County Board of 
County Commissioners

Sheriff Joey Dobson
Phone: 904-259-2231

jdobson@bakerso.com

SIZE
100,523 SF

COST

$32,650,000

COMPLETION DATE
2009
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This 4,320 SF facility is occupied and serves as the City’s active Police Station. The

project’s scope includes renovation of the interior spaces to add the following: locker

rooms, a meeting room and an investigation room. The building was restored to its

original character to the Owner’s satisfaction with new interior finishes and exterior

envelope renovations.

Phase II involves the interior renovation of the 2nd floor which includes restrooms,

interview rooms, offices, training room, fitness room, and a large conference room.

Madison, Florida

OWNER REFERENCE
Tim Bennett, 

City Manager
City Hall 

321 SW Rutledge Street
Madison, FL 32340

352-973-50 
tim.bennett@cityofmadisonfl.com

SIZE
4,320 SF

COST

$370,000 (Phase I); 

$425,000 (Phase II)

COMPLETION DATE
2007 (Phase I);
2013 (Phase II)
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CRA’s contract was to provide master planning, design, construction

documents & estimating services to assist Polk County in determining best

long-term utilization of the existing jail site. Master planning included adding

2,040 new beds, renovating 1,008 existing beds, expanding core services

(kitchen, staff dining, laundry, sallyport, office and professional visitation

areas), providing new video visitation facility, and providing new refrigerated

bulk food storage warehouse. Site work and utility upgrades included expanded

parking, converting existing HVAC system to chilled water system, upgrading

security camera & door control system. The 9,000 SF medical clinic includes

exam rooms, procedure rooms, dental and dialysis rooms, along with support

spaces for medical staff, records, equipment storage and pharmacy areas. The

16,500 SF 88 bed inmate infirmary area includes 8 medical isolation beds, 8

medical confinement beds and 72 open infirmary dorm beds. The infirmary is

adjacent to the clinic to minimize inmate and staff movement.

This project was successfully permitted following all state, local and

environmental permitting procedures.

Frostproof, FL

OWNER REFERENCE
Polk County BOCC

Mr. Mark Donald, Facilities 
Project Engineer

863-534-5518
markdonald@polk-

county.net

SIZE
468,746 SF 

COST
$58,862,000 

COMPLETION DATE
2011
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CRA designed this new, approximately 2,550 SF, free-standing Emergency Operations

Center (EOC) for Madison County. The EOC was designed to house staff and

equipment for day-to-day and sustained, continuous emergency operations, and will be

capable of full staffing for the most extensive emergency anticipated. The design

includes the following:

• The facility houses an emergency operations staff size of 30 persons per shift.

• The workspace floor met the requirement of a minimum of 2,550 gross square feet.

• The facility houses staff and equipment for day-to-day and sustained continuous

emergency operations.

• The facility was designed for 72 hours of self-contained continuous operation (not to

be reliant upon off-site services and utilities).

The EOC design meets all hurricane safety criteria as set forth by U.S. Department of

Homeland Security and the State of Florida, Division of Emergency Management

(FDEM) and Madison County.

Madison, FL

OWNER REFERENCE
Madison County Emergency 

Management
Thomas Cisco, Director

Phone: 850-973-3698
Fax: 850-973-4026 

madisoncoem2
@embarqmail.com

SIZE
2,550   SF

COST

$864,000

COMPLETION DATE
2009
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CRA designed a free-standing 3,100 sf Emergency Operations Center for the Taylor

County Board of County Commissioners. The facility includes a secure entry vestibule,

administrative offices, operations center, kitchen / break room, conference room,

smaller administrative conference room, Red Cross office, and press room. The

project was completed ahead of schedule in May of 2009.

Perry, FL

OWNER REFERENCE
Taylor County BOCC

Kenneth Dudley, County 
Engineer

201 East Green Street 
Perry, Florida 32347

Phone: 850-838-3500 ext. 4
Fax: 850-838-3501

county.engineer
@taylorcountygov.com

SIZE
3,100  SF

COST

$978,574

COMPLETION DATE
2009
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CRA designed this new, approximately 13,700 SF, Fire and EMS Facility for Wakulla

County. The new 2 story facility was designed to house staff and equipment for the

day-to-day operations for the local fire and rescue department. The design includes the

following:

• Pre-Engineered Metal Building

• Sleeping quarters for up to 15 fire and rescue personnel.

• Kitchen area, living area, and gym.

• Offices and conference room

• Approximately 5,700 SF vehicle bay

Crawfordville, FL

OWNER REFERENCE
Cody Solburg, Parks & 

Facilities Director
Phone: 850-926-7227

SIZE
13,696   SF

COST

$1.3 Million

COMPLETION DATE
2018
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Counties in which 

CRA has worked

• CRA’s office is located at 2027 Thomasville Road, Tallahassee, FL –

321 miles from the proposed project site.

• Our proposed Civil Engineers, DMK Associates, Inc., are located at 

421 Commercial Ct., Suite C, Venice, FL 34292, within 15 minutes/2.5 

miles from the proposed project site.

• Our proposed Structural Engineers, McCarthy & Associates, are 

located at 2555 Nursery Road, Ste 101, Clearwater, FL 33764, 74.2 

miles from the project site.

• Our proposed MEP Engineers, TLC Engineering for Architecture, are 

located at Cocoa, 874 Dixon Boulevard, Cocoa, FL 32922 (MEP), which

is 182 miles from the site and at 4890 W. Kennedy Blvd, #250, Tampa, 

FL 33609 (C&T), which is 75 miles from the site.

• Accustomed to meeting on a regular basis with the owner’s 

representatives

• Employ Full-Time In-House Construction Administrators

• CRA practices “regional architecture.” We work nationally on a daily 

basis and will be readily available for this project

Location

Located in Tallahassee, FL, we have the capability to serve you efficiently. In addition, CRA employs construction

administration professionals who are solely responsible for overseeing all of our projects during the construction phase.

This phase is typically one of the most demanding and, therefore, CRA has created a department specifically to serve our

clients during this stage.
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Team Availability/Workload

Today we have project staff available and prepared to fully commit to this important project. As in any design and

construction project, it is essential that our team becomes involved immediately to ensure all project goals are met. The

integrated project delivery process begins with programming verification and input, master planning design charettes and

cost estimating. Our key staff members, Bill Rutherford, James Lewis, Will Rutherford, Tom Riley, and Shay Divsalar, are

available beginning January 2018 and will remain fully involved through the finalization of the project.

Mr. Tom Riley, Project Architect, is working on several minor projects for Department of Corrections, and Calhoun

Correctional Institute. Mr. Shay Divsalar, Project Designer, is working on an office renovation for Florida DBPR and a

medical building for Capital Health Plan. Mr. Will Rutherford, Sr. Project Manager, is working on Talbot County Jail and

Gilchrist County Jail. All will be readily available to work on your project as of January 2018.

As is with all of our key consultants, the graph

depicts our collective firms projected workload and

availability to the City of Venice. Key individuals

are all immediately available. Due to our firms’

declining workloads depicted in the chart above,

ALL of the personnel included in the submittal are

very eager to begin and will have ample time to

support the City on this important project.
0%
20%
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Executive Summary

Fifty-seven years in business is a testimony to CRA’s stability, service

and steadfast commitment to our clients. High-quality service has made

CRA as one of the nation’s most reputable architectural and interior

design firms. Growing steadily since 1960, CRA is about successful

projects, informed staff and a commitment to quality that keeps clients

returning to us time after time. CRA has served as a leader to public and

private clients for a wide array of market and project types including:

Examples of the company’s quality of work can be found across the

United States from the crystal blue waters of the Florida Keys to the

snow-capped mountains of Alaska. Our designs give enduring form to

our client’s vision, by uniting the time-honored traditions of our craft with

the best of modern design and building techniques.

CRA has a reputation for doing things right the first time. Our approach is

always to look after our client’s best interest first. We typically are

familiar with most regulatory agencies’ procedures, staff and guidelines,

and thus make every effort to comply with the noted regulations. Our

familiarity and expertise over the years often affords us the advantage of

knowing how and where to look for ways to save our client’s money and

time, and we often interact with face-to-face professional meetings to

achieve this goal.

The 29 professionals at CRA have an appreciation for design ingenuity

and its power to serve a greater cause. We are shapers of the built

environment, whether aesthetically, functionally or environmentally, and

we offer an opportunity for positive change. Our work is our passion. We

employ the most talented people in the industry to offer focused services

in the areas of needs assessment, architecture, planning and interior

design.

 Public Safety (Correctional, EOC/EMS, 

Judicial/Municipal)

 Education (PK-12, College & University)

 Healthcare

 Corporate

 Historical

 Worship

 Libraries

• Over 87% of our work comes from 

repeat clients 

• 29 employees – 72% have been 

with the firm 10+ years; 52% of 

those have been with the firm for 

more than 20 years

• Professional  architects licensed in 

20 states & Colombia

• Project experience nationally and 

overseas 

YEARS IN BUSINESS:  57

FIRM HISTORY / ORGANIZATION:  

Corporation

The Corporation of Joseph N. 

Clemons & Associates, Inc., now 

known as Clemons, Rutherford & 

Associates, Inc., was founded in 1960 

by Joseph N. Clemons. Mr. William D. 

Rutherford joined the firm in 1976, and 

the firm was reorganized in 1979 to 

form its present corporate operating 

structure. In 1996, Mr. Rutherford 

became the sole owner of the firm.

REGISTRATION: 

CRA is a nationally registered 

architectural firm.  

FL Professional Registration #: 

AAC000297   

OWNER & CONTACT:

William D. Rutherford, President

PRE-AWARD CONTACT:

Sue Weeks, VP Marketing & 

Management

Phone: 850-385-6153

Fax: 850-386-8420

sweeks@craarchitects.com
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CRA Architects is an award-winning, national architectural firm with offices in Florida and Georgia. We ensure each of

our projects enhances the strength and vibrancy of its surroundings and that a distinctive, attractive facility is provided

by utilizing time-tested materials and creative design ideas. Simply stated, we will deliver an inspiring design that is also

fiscally responsible, technologically sound, and functionally responsive to your needs. Our work is our passion. We

employ the most talented people in the industry to offer focused services in the areas of needs assessment,

architecture, planning, interior design, construction, and program management. We are proud to note that many of our

clients choose our company again and again to handle their design needs.

CRA is uniquely qualified to provide the City of Venice with a public safety facility as we possess expertise in public

safety facilities, including law enforcement (police and sheriff); emergency management; emergency communications,

emergency operations facilities, and traffic management operations. We understand how public safety and law

enforcement centers have continually evolved during the past 20 years. Specifically, we have substantial experience

with:

• emergency center integration

• threat risk analysis

• wired and wireless voice / data systems that facilitate and support communication

• emergency and backup power

• fire protection

• lightning protection

• system life-cycle planning

• operations assessment

• cutover and relocation planning

• budget planning and estimation

• building hardening
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PUBLIC SAFETY COMPLEXES

• Sumter Public Safety Complex

• Glades County Emergency Operations Center

• Leon County – City of Tallahassee Public Safety Complex

• Madison County Emergency Operations Center

• Taylor Emergency Operations Center

• Baker County Jail with Emergency Operations Center

JAILS WITH SHERIFF ADMIN, EOC, OR 911 DISPATCH

• Bradford County Public Safety Complex, with 

Sheriff’s Administration

• Levy County Jail & Sheriff’s Administration Addition

• Walton County Sheriff’s Administration & Jail

• 911 Dispatch, EOC Located In Suwannee Correctional 

Institution

• Gordon County Justice Complex, Sheriff’s Operation 

Center & Jail

• Dooly County Jail & Sheriff’s Operation Center with 911 

Dispatch 

• Stephens County Jail, 911 Dispatch and Administration 

• Jefferson County Jail & Law Enforcement Center with 

911 Dispatch 

• Seminole County Jail, Sheriff’s Office & 911 Dispatch 

POLICE DEPARTMENTS

• Petersburg Borough Police Station & Chamber (Alaska)

• City of Atlantic Beach Public Safety Building

• City of Madison Police Station

FIRE STATIONS

• Wakulla Fire Station

• Wakulla Co Fire/EMS Station 

• Lafayette County Fire Station

• City of Apalachicola Fire station #4 

• Greenville Fire Department

• Day Community Fire Station 

• Lake Butler Fire Station 

• Lee County GA fire station 

• Volunteer Fire Department

• Fire Station Alligator Point

OTHER FACILITIES

• Florida Sheriff’s Headquarters

• Florida Sheriff's Risk Management Fund

• Tallahassee Electric Control Service Center

• FHP/FDOT Regional Transportation Management Center

• Osceola County Sheriff’s Training Facility

• OLITS Computer Room, Department of Management 

Services

Public Safety Experience
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Correctional Facilities Experience

IDAHO
Kootenai County 512 Beds

MICHIGAN
Calhoun County 600 Beds

NEVADA
Lyon County 256 Beds

NEW MEXICO
Colfax County 64 Beds

TEXAS
Coke County 512 Beds

FLORIDA DEPARTMENT OF CORRECTIONS
Hamilton CI | Jefferson CI | Taylor CI | Troup CI | Cross City CI 

Wakulla CI | Washingoton CI | Gulf CI | Tallahassee Road 

Prison | Apalachee CI | Lancaster CI | Century CI | Mayo CI

Union County CI | Suwannee CI | Everglades CI | South Florida 

Reception Center | Florida State Prison | Marion CI | Belle Glade 

Training Office | Lowell CI | Lawtey CI

ALABAMA
Clay County 136 Beds

ALASKA
Petersburg Borough

FLORIDA
Baker County 512 Beds | Bradford County 166 Beds | Columbia County 720 Beds | Desoto County 148 Beds | Dixie 

County 111 Beds | Escambia County Video Visitation | Flagler County 372 Beds | Gadsden County 156 Beds | Gilchrist 

County 176 Beds  | Glades County 442 Beds | Hernando County 480 Beds | Hillsborough County 868 Beds  | Indian 

River County 256 Beds | Jefferson County 34 Beds | Lafayette County 40 Beds  | Levy County 176 Beds | Madison 

County 120 Beds | Martin County 144 Beds | Nassau County 324 Beds | Okaloosa County Study Orange County 

Kitchen & Laundry | Osceola County | Pasco County 768 | Polk County 3069 Beds | Santa Rosa County 128 Beds | 

Volusia County | Walton County 336 Beds | Washington County 184 Beds

GEORGIA
Brooks County 112 Beds | Carroll County 512 Beds | Columbia County 72 Beds | Cook County 110 Beds | Dooly 

County 148 Beds  | Gordon County 376 Beds | Grady County 132 Beds  | Hall County 1,026 Beds | Irwin County 516 

Beds  | Jefferson County 112 Beds | Lamar County 87 Beds | Lee County 76 Beds | Lowndes County 961 Beds  | Polk 

County 224 Beds | Seminole County 54 Beds  | Stephens County 192 Beds | Ware County 228 Beds
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Consultant Experience

TLC Engineering

TLC Engineering for Architecture, Inc. (TLC) is an industry leader in providing exceptional high-performance engineering

design, consulting and energy services on a wide array of building types. Our engineering team specializes in creative

structural and MEP solutions, analysis, and design; 3-D computer modeling; existing building systems evaluations; Life

Cycle Cost Analysis, code compliance review, and Energy/Water Conservation methods and strategies. Our engineering

staff is well versed in design practices that address Florida’s hot humid environment and potential for high-wind

(hurricane) weather events.

TLC brings a history of 62 years designing public safety systems in Florida. TLC’s experience in State, County, and City

facilities throughout Florida totals over 600 projects with a total construction value of approximately $4 billion. Our

portfolio includes:

• Fire, police and sheriff’s stations

• City halls/administration buildings

• Courthouses

• Emergency operations/ 911 call centers

• Information technology buildings

• Public health complexes

• Strategic circulation that separates public access from secure areas.

• Emergency power systems to support the entire facility 24/7

TLC has designed these facilities for municipalities including City of Cape Coral, Lee County, Collier County, City of

Gainesville, Pinellas County, Sarasota County, City of Sunrise, City of Orlando, and a multitude of other similar projects

throughout Florida and nationwide.

TLC will apply this experience to design your facility for day-to-day operations and for 24-hours of self-contained

continuous operations by incorporating the following into the design:

• Redundant infrastructure systems.

• Electric Generators

• Uninterruptible Power Supply

• Security systems and lighting controls that create an inviting atmosphere but automatically lock doors and dim lights

after hours.

• Fully-integrated security systems.

• State-of-the-art audio/visual systems.

• Sustainable strategies for energy-efficiency.

TLC has completed several projects in the City of Venice and surrounding area including:

• Sarasota South County Hospital HVAC Study

• Venice Elementary Roofing Modifications, Venice

• Venice High School Music & Band Renovations

• Sarasota High School and Venice High School Classroom Renovations

• Venice High School Master Plan for New School

• Venice High School Culinary Arts Lab Renovation

• Venice High School Building 31 CTE Lab Renovation

• Venice Medical Office Building Chiller Study

• LCS Assisted Living Facility

• Venice Elementary School Thermal Storage and HVAC Renovations

• Venice Courthouse Expansion Report

• Venice Government Building Addition
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McCarthy and Associates

The McCarthy firm has 32 years’ experience with over 9,000 projects that involve the analysis, design and construction of

both new and renovation projects throughout the United States and Caribbean. We are a nationally recognized leader in

hurricane work and our structures have stood the test of many hurricanes, including Hurricane Ivan with winds in excess

of 150 miles per hour and most recently Hurricane Irma. One of the projects McCarthy has completed is the Pinellas

County Public Safety Complex which was an $81.4M project consisting of 3 buildings on a 40 acre tract that houses the

county's new emergency operations center; emergency communications and 911 call center; emergency medical

services; sheriff's administrative/operational headquarters and dispatch center; and a vehicle maintenance and

communications building. The facility is designed for winds over 200 miles per hour and the associated forces of a 10,000

year storm event. During a natural disaster or other crisis, the facility will remain fully operational to lead recovery efforts

and provide continuous emergency communications.

McCarthy views the longevity of relationships with our clients as a privilege and an honor in the trust of service that has

been built over time and always looks forward to creating new relationships. Each new project is carefully evaluated to

determine the most efficient and cost effective structural system. To accomplish this, we draw on our vast experience of

all types of construction. Structural designs are produced on state-of-the-art analysis and design software. The

construction administration department takes the project through the construction phase by responding to the contractor

RFI’s, processing shop drawings, performing construction observations and staying in direct contact with the project

manager until the completion of the building.

DMK Associates, Inc.

DMK has provided engineering, planning and surveying services to the Venice area since 1982. Their Venice corporate

headquarters is located only 15 minutes from City Hall and less than 2.5 miles from the project site. DMK’s experienced

staff lives and works in the area and is on a first name basis with City staff. Over the years, DMK has had the opportunity

to work on many projects for the City, including several park sites such as Maxine Barritt Park, Sharky’s on the Pier,

Legacy Park and Ruscelletto Park. DMK worked directly with the City Engineer to provide site improvements associated

with upgrades to the Venice Community Center. Their staff has also worked on a multitude of private development

projects within the City, working with staff to obtain City approvals.

The project site located on E. Venice Avenue is less than 2.5 miles from DMK’s Venice office. The existing median cut for

the east bound left turn lane accessing the Galleria on the north side of Venice Ave. provides the most convenient

opportunity for access to the project site. A west bound turn lane and the site access drive could be added at this location.

Additional secondary access may be considered along the southern boundary of the site with improvements to Kunze Rd.

A recent boundary, topographic and tree survey and environmental site assessment will be required for site development

design and permitting. DMK has provided civil/site design and permitting services for projects of similar size and

complexity such as the Punta Gorda Center – Operations and Maintenance Facility for Charlotte County Public Schools,

Englewood Family YMCA and Harbor Chase Assisted Living Facility (formally Marriot Brighton Gardens) on Pinebrook

Rd. in Venice.
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Project Approach

Design Approach/Client Involvement

CRA’s practice embraces the Total Quality Management style. We have worked very hard to implement daily activities for

our staff, which maximize our ability to develop and maintain client relationships. Most importantly, these activities center

around improving quality by satisfying and focusing on our clients’ requirements and expectations. Several specific tools

that we utilize to accomplish this are Kickoff Meetings, Charrettes/Squatters Sessions, Design Critique Review Meetings,

regularly scheduled Interdisciplinary Meetings, pre-scheduled Quality Control check dates, Detailed Delivery Schedules,

Project Action List, and a Follow-Up Program. Essential in each of these elements is the feedback from our clients. All of

these techniques are currently operational in our office and have proven extremely successful in reaching our above-

stated goal. An elaboration of where these elements are incorporated into the design process may be found below.

We define our approach to each project according to the unique requirements and concerns of the client. Cooperation and

exchange of ideas between architect and client ensures a successful project. Thus, we emphasize active and direct client

participation in the entire design effort, from beginning to completion of the project. It is the intent of Clemons, Rutherford

& Associates to meet with the Owner and any additional designated representatives and verify exactly what is needed and

how the new facility should function with respect to existing conditions. CRA will gather and analyze all relevant Owner

furnished documents prepared prior to award (if any) as well as conduct our own field/site/facility inspection. We will then

prepare as necessary all study and/or programming documents including preparing conceptual sketches and adjacency

diagrams for the Owner’s review prior to refined schematic drawings. This creates the opportunity for input and

communication between client and architect so that all goals are realized.

The key to a successful project is in the development of a clear vision for the program. We propose, with the client’s

approval, to initiate the design process with a vision workshop which will accomplish the following objectives:

• Facilitate discussion among all interested parties as to the best design elements of the project.

• Promote a consensus among the workshop participants as to the best program elements to be incorporated into the

master plan.

• Achieve “closure” or a general recognition by workshop participants that the best overall solution has been identified.

Participants will be challenged to identify key design issues, ideas, or program elements that should be considered in the

development of the project. This process has proven to be advantageous by allowing the workshop participants to

effectively communicate with both the design team and each other in creating a collective vision for the project.

Where project scope and time allow, we propose a full-scale charrette to present information collected from the vision

workshop and elsewhere and to seek additional input from interested parties that the Owner might want to include. It is

essential to the success of the charrette that invitations are extended to those people with clear vested interests or

information so that the group does not exceed 15 people. Depending upon when the CM is selected we would foresee

involving them in the charrettes, Owner’s meetings, vision workshops as well as all subsequent meetings occurring the

design development and construction document phases.

We will plan a detailed program for this charrette, first briefing the group on the results of our study, then allotting most of

the available time for discussion. We have found that charrettes are most successful when people are presented with

issues to which they can react; when the sequence of discussions and decisions is controlled by a logical progression of

issues; when the group is aware upfront of the agenda and their time commitment relative to it; and when an experienced

charrette leader carries the group throughout the process.

Project team members representing all disciplines will facilitate this charrette. The focus of this effort will be to identify and

develop a consensus on key issues affecting the project. What will emerge upon completion of the charrette will not be a

finalized plan or solution, but rather a clear identification of the issues related to this project and a framework for

completing the master plan and design.



Tab 5 | Additional Considerations

City of Venice | Professional Architectural & Engineering Services for

RFQ 3075-17 Public Safety Facility | December 18, 2017

Contingent upon when the CM is selected we would foresee involving them in the charrettes, Owner’s meetings, vision

workshops as well as all subsequent meetings occurring the design development and construction document phases.

CRA’s interaction with the CM involves constructability reviews, cost comparisons, evaluations of availability of

systems/materials, value engineering, schedule analysis, etc.

During the remaining phases of document production, the following specific policies, procedures and programs are

applied at CRA.

On-Site Work Sessions

On-site work sessions will be initiated with a Kick-Off Meeting and concluded with a Wrap-Up Meeting, so that all team

members will know what is expected of them, what has been decided by the Client, and what the next steps will be.

During the on-site work session, our project team “camps out” on site, with an intense schedule of well-coordinated

meetings. The work session schedule also provides adequate time for team members to congregate to discuss issues in

greater detail as required. We will request your input at the beginning of the project as to the complexity, number and

attendance requirements of these meetings.

Detailed Delivery Schedule

CRA will produce a detailed project delivery schedule at project kick-off. This schedule will be developed with all members

of the client and consultant team including the Client, the A/E team, the CM, and local agencies as required. This schedule

will establish major milestone and meeting dates that will be attended by all team members. This schedule will help to

ensure that all key participants (1) are calendared well in advance, (2) will be well informed of project events and key

dates, (3) will know who will be leading, participating and deciding, and (4) will know who will be required to follow up with

the meeting's resultant action items.

Cost Estimating Capabilities & Cost Control Methods

CRA has the in-house cost estimating capability to provide detailed estimates for any size or type of project. We utilize a

sophisticated cost estimating system with a computerized database containing the current costs of more than 12,000

building components, as well as the labor wage rates and productivity figures for over 22 building trades. Using this

system, we are able to pinpoint cost overruns early and alter the design and/or materials selection to bring costs back into

line. Cost estimates are prepared at each phase of design and construction document preparation, and at any time

deemed necessary. We are keenly aware of the importance of time and budget restraints. Our experience with cost

estimating, building design and materials selection, as well as our responsiveness to project demands, ensures a smooth

flow of work from programming through occupancy. In every phase of design, we incorporate life cycle analysis and value

engineering, processes which compare the initial cost of building systems and components to their long-term costs,

including maintenance, energy efficiency, etc. Through this process, we can provide the Owner a facility design that is

cost-effective both initially and throughout the life of the building. This process strengthens the design concept, making it

less likely to encounter requests for Change Orders. We believe this effort is well worth the time and we consider it not to

be new technological advances with software, but simply old-fashioned hard work to produce what the Client desires.

When working on a project with a Construction Management delivery method, CRA’s ability to provide the above services

has proven beneficial to the Owner as we are able to confirm, reconcile and offer suggestions for cost control prior to

establishing the final GMP.
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Building Information Modeling (BIM)/ 3D Design & Animation Capability

Recognizing the key role technology will play in the development of architecture, CRA has the ability to provide design

services through the use of 3D design and animation software. Building information modeling is a powerful tool that

literally brings a building to life before it is constructed and allows us to provide the highest, most efficient quality design

information at the earliest phase of the process.

Scheduling Ability

Because we are continually awarded projects with difficult schedules, our scheduling abilities are superior and well

validated. We enjoy meeting the challenge and have earned a reputation for such. Specifically, CRA projects are

scheduled utilizing the following dual methods.

First, we utilize a sophisticated in-house bar chart system. It addresses duration, times, start and finish dates for specific

tasks as well as critical dates and milestones. Second, we provide budgeted man-hours to our Project Manager at the

project initiation and for each phase of the project. These are monitored by our Production Manager weekly through the

use of our accounting system and time sheets. This method provides an extra “check system” both for the Client and for

us. We have been very successful in utilizing both of these methods.

Quality Control

Everything we do, all of our training, services and deliverables are focused on our goal of results that are right the first

time to achieve maximum client satisfaction. Clemons, Rutherford & Associates utilizes the REDICHECK Interdisciplinary

Review system to enhance our standard quality control methods. REDICHECK is a construction document review system

specifically designed to address points of interface, enabling a predetermined, objective and experienced Quality

Assurance reviewer to locate coordination discrepancies between disciplines. This system saves the client time and

money by eliminating design conflicts between disciplines prior to construction.

The reviews will consist of constructability assessments, specifications checks, completeness and coordination of

documents, ease of bidding by contractors or subcontractors, and a back-check to ensure that all prior design review

comments have been appropriately addressed, and future contractual claims have been avoided. The best change order

prevention plan involves having the team take the time to perform an independent check of the drawings. We know that

the number of change orders experienced on a project is directly proportional to the amount of time spent in the TQM and

constructability review process. Consequently, we consider this to be one of the most critical services we will provide.
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In-House Construction Administration Department

One of the reasons CRA is so successful in satisfying our clients is our focused attention on the construction phase of

our projects. CRA is somewhat unique in how we handle construction administration. We have full time in-house

professionals, who working through the Project Architect, are dedicated solely to overseeing our projects in the

construction phase. Their skills are in construction and all of them have actual hands-on construction backgrounds, thus

enabling them to foresee challenges and recommend practical solutions, as well as communicate clearly with the

contractor and subs. The frequency of the site visits are determined by contract but are also impacted by the stage of the

project, with frequency ultimately being determined by the Owner’s request and work necessity to ensure a quality end

product. Our construction administrators work closely with the Project Architect throughout the completion of the project,

ensuring that all design elements are completed as desired by the Client. Because we are currently working in your area,

our proximity to the site will expedite inspections and allow us to provide immediate attention to any situations that arise

during design, construction and occupancy.

Approach to Construction Administration

Due to the nature of the CM method being utilized on this project CRA has been working in a team fashion with the CM

for months prior to construction actually beginning. That said we begin effective construction administration by attending

and fielding questions at the CM’s pre-bid conference prior to the bid date. This allows all parties (Owner, Architect and

bidders) to ask questions, discuss the upcoming project and resolve any uncertainties prior to submittal of bids for

construction.

During the bidding process we also aid in entertaining substitution request, providing supplemental information to support

effective bidding. We also attend the bid opening and assist the CM in evaluating the bid for the purpose of ensuring that

the Owner goals of having the best price as well as the most reliable and effective subs are selected.

Per Owner’s preference/direction subsequent to bid opening CRA can prepare a CM contract amendment to establish

the final GMP amount, schedule of values and construction schedule. Upon approval by the Owner of the GMP

amendment notice to proceed is prepared and a pre-construction meeting is held to be sure that the successful

contractor is fully aware of all requirements of the contract, plus those special rules, such as restricted parking areas,

which can cause problems after construction is underway. In addition, a Pre-Construction Manual is presented to the

Client and all team members at this time. The manual provides addresses, telephone numbers and contact person for all

team members; submittal and payment procedures; and various other items regarding contract information. As

mentioned above, during construction our Construction Administrator visits the site as often as is necessary and PALs

(Project Action List) are utilized heavily during this time. Progress meeting are held at intervals determined by the Owner

especially for review of job progress, airing and resolution of problems, and review and approval of monthly pay

requests. Substantial completion and final completion inspections result in "punch lists” of incomplete or incorrectly

completed items. When this list is reduced to zero, the final payment to the contractor is made and permission is granted

for occupancy.

Observe Work in Progress

During the construction phase of the project, we will coordinate construction administration activities with the appropriate

local agencies involved. As part of our management information system, CRA will implement our Project Action List

(PAL)/Minutes for distribution to the contractors involved in the project prior to and after each on-site work session. The

will be updated regularly and distributed to all project participants.

This Project Action List/Minutes will:

 Identify deviation from plan/agency requirements

 Establish target dates for contractor correction

 Document re-inspection/acceptance information.

The PALs will also indicate which project issues have been resolved, which issues are outstanding, and who is

responsible to resolve the issues. The Client and the CM / contractor will be integrated into the PAL, which will be

reviewed at regularly scheduled team meetings.
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When Issues Arise

CRA believes that critical in any resolution technique is the ability to listen well and own your responsibility. The focus is

on solving the problem and moving forward so that the project itself does not suffer. We believe and practice doing what is

right by the Owner. We do not believe in fighting or being evasive or avoiding the situation. Where there are issues to be

resolved we like to meet face to face with those parties involved. We will come to the table with ideas for solutions and not

just complaints. We will also send a representative who has the authority to authorize the solution required. Key steps in

resolving issues are as follows.

1. Identify issue

2. Involve appropriate Owner’s staff, design staff, CM & subs in the resolution as appropriate

3. When possible, solve the problem on the spot

4. Perform all necessary work

5. When further action is required, document the solution and provide the Owner with a corresponding timetable

6. Follow up with Owner to confirm satisfaction

High quality projects are the result of careful attention to the client’s needs as reflected in the plans and specifications.

CRA’s full-time onsite Construction Administration staff will review the contractor’s work to avoid having to remove

substandard work before it is installed properly.

Transition/Occupancy

In this phase, CRA will (1) assist in planning the transition of equipment and personnel to the new facility and (2) conduct

a post-occupancy evaluation and ensure that the facility meets the needs and requirements of the Owner.

Closing

CRA has a reputation for doing things right the first time. Our approach is always to look after our client’s best interest

first. Our familiarity and expertise over the years often affords us the advantage of knowing how and where to look for

ways to save our clients’ money and time, and we often interact with face-to-face professional meetings to achieve this

goal. Overall, our approach will achieve a smooth, highly coordinated project that results in quality construction and Owner

satisfaction.
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Recommendation Letters
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SEALED REQUEST FOR QUALIFICATIONS 
CITY OF VENICE, FLORIDA 

 
QUALIFICATIONS STATEMENT 
 
The undersigned certifies under oath the truth and correctness of all statements and all answers to questions made hereinafter: 
 
SUBMITTED TO: CITY OF VENICE    CHECK ONE: 
   Procurement- Finance Department     Corporation   
   401 W. Venice Avenue Room # 204    Partnership 
   Venice, Florida 34285      Individual 
           Joint Venture 
SUBMITTED BY:         Other 
           
NAME:   _________________________________        
ADDRESS:  _________________________________        
PRINCIPLE OFFICE: _________________________________       
     
1. State the true, exact, correct and complete legal name of the partnership, corporation, trade or fictitious name under which 

you do business and the address of the place of business. 

The correct name of the Proposer is:  
 

The address of the principal place of business is:  
 

 
2. If the Proposer is a corporation, answer the following: 

a. Date of Incorporation:  

b. State of Incorporation:  

c. President’s Name:  

d. Vice President’s Name:  

e. Secretary’s Name:  

f. Treasurer’s Name:  

g. Name and address of Resident 
Agent:  

 
3. If Proposer is an individual or partnership, answer the following: 

a. Date of Organization:  _______________________________________________ 
 

b. Name, address and ownership units of all partners: 
 

 

 

 
c. State whether general or limited partnership:  ___________________________ 

 
4. If Proposer is other than an individual, corporation, partnership, describe the organization and give the name and address 

of principals: 
 





PROJECT TEAM

TEAM NAME: _ __________________________________________________

FEDERAL ID No.: _ _______________________________________________

Prime Role
Name & City of 
Residence of Individual 
Assigned to the Project

No. of Years
Experience

Education, Degree(s) Florida Active
Registration Nos.

Principle-in-Charge William D. Rutherford
Madison, FL

53 University of Florida, 
Bachelor of Science in 
Architecture, 1966

AR007865

Sr. Project Manager Will Rutherford
Madison, FL

31 B.S. in Building Construction, 
University of Florida, 1995; 
Masters of Architecture, 
Florida A & M University, 
2009 

CGC061443

Project Architect Tom Riley
Tallahassee, FL

20 Florida A&M University, 
Bachelor of Science in 
Architecture, 1995
Florida A&M University, 
Master in Architecture, 1998

AR94450

Project Construction
Administrator

Don Mixon
Tallahassee, FL

39 B.S. in Building Construction, 
University of Florida, 1981

Other Key Member:
Production Manager

James Lewis
Crawfordville, FL

30 B.A. Architecture, Auburn 
University, 1991; B.S. in 
Building Construction, 
Auburn University, 1991

AR0015408

Other Key Member:
Project Designer

Shay Divsalar
Tallahassee, FL

36 Bachelor of Architecture, 
University of Tennessee, 1982

AR0013297

Other Key Member:
Interior Designer

Tambree Bramblett
Tallahassee, FL

26 Bachelor of Design in 
Architecture, University of 
Florida, 1991

ID0004216

Sub-consultant Role
Company Name and
Address of Office 
Handling this Project

Projected % of
Overall Work on the 
Entire Project

Name of Individual
Assigned to Project

MEP, Audio/Visual, 
IT, Communications, 
Security Design

TLC Engineering for 
Architecture
MEP – Cocoa, 874 Dixon 
Boulevard, Cocoa, FL 32922 
C&T – Tampa, 4890 W. 
Kennedy Blvd, #250, Tampa, 
FL 33609

40%  +/-5% Jim Mullen
Moncef Hadiji
Santiago Beron

Structural Engineer McCarthy and Associates
2555 Nursery Road, Ste 101
Clearwater, FL 33764

9%  +/-3% E. Michael McCarthy
Brick Rosenbaum
Justin W. Duncan
Christopher Lee

Civil Engineer DMK Associates, Inc.
421 Commercial Ct Suite C
Venice, FL 34292

9%  +/-3% Kreg E. Maheu
Warren A. McLeod
Mary Ann Lind
Time E. Roane

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

Clemons, Rutherford & Associates, Inc.

59-1566490















ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

09/20/2017

(850) 386-1111 (850) 385-9827

01613

Clemons Rutherford & Assoc Inc
2027 Thomasville Rd
Tallahassee, FL 32308

25658
13269
11991

A 1,000,000

6802H4989431747 09/13/2017 09/13/2018 1,000,000
5,000

1,000,000
2,000,000
2,000,000

1,000,000B
BA5A30404117GRP 09/13/2017 09/13/2018

5,000,000B
CUP5A3606771747 09/13/2017 09/13/2018

10,000 5,000,000
C

M1210501 07/04/2017 07/04/2018 500,000
500,000
500,000

D Professional  Errors ARO0006084 11/29/2016 Ech Claim 5,000,000

Professional Liability Aggregate Limit of Liability is $5,000,000

For proposal purposes only

CLEMRUT-01 TBEAUDOIN

Rogers, Gunter, Vaughn Insurance
1117 Thomasville Road
Tallahassee, FL 32303

Phoenix Insurance Company
Travelers Indemnity Company
Zenith Insurance Company
National Casualty Company

X

11/29/2017

X
X

X

X

X

X

X
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CITY OF VENICE PROCUREMENT- FINANCE DEPARTMENT 
401 W. VENICE AVE. - ROOM # 204 

VENICE, FL. 34285 
(941) 486-2626 
FAX (941) 486-2790 

 
ADDENDUM NO. 1 

 
Date: December 13, 2017  
 
To: All Prospective Proposers 
 
Re: RFQ #3075-17 Professional Architectural and Engineering Services for City of Venice 
Public Safety Facility 

 
This addendum sets forth changes and/or information as referenced and is hereby made part of 
and should be attached to the subject Contract Documents. Receipt of this Addendum shall be 
acknowledged below and in the submitted proposal.  It shall be the responsibility of each 
proposer, prior to submitting a proposal, to contact the City of Venice- Procurement- 
Finance Department to determine if addenda were issued and to make such addenda a part of 
their proposal. 
 

 
The following questions were received in writing: 
 

Q. Is ADG excluded from competing in the A/E selection? -  
A. No.   
 
 
Q. May we have the FULL copy of ADG’s study and program as well as a copy of any 

drawings or presentations made regarding this project?  
A. Information provided by ADG was subsequently modified and the most current 

information is reflected in the documents provided as part of the RFQ. 
 
 
Q. Who was the MEP consultant on ADG’s team for the study phase?   
A. This service was either performed ‘in-house’ or the Sub-Consultant was not identified by 

ADG. 
 
 

Q. Who was the civil consultant on ADG’s team for the study phase?  
A. This service was either performed ‘in-house’ or the Sub-Consultant was not identified by 

ADG. The City has retained Kimley-Horn for initial site analysis and due diligence 
parameters.   
 
 
 
 

 



Q. Who was the structural consultant on ADG’s team for the study phase? 
A. This service was either performed ‘in-house’ or the Sub-Consultant was not identified by 

ADG. 
 
 

Q. Has a survey been done of the site and if so by who and may we have a copy?  
A. Surveyor was Brigham/Allen Land Surveying. A copy is attached to this Addendum. 

 
 

Q. What is the site/parcel id# and what is the site’s specific address?  
A. No “911” or street address has been assigned. 

 
 

Q. Who is on the selection committee and what is their title and did they work with ADG in 
the study phase? 

A. Per the RFQ, the Selection Committee will be a minimum three individuals from the 
City.  These individuals are familiar with the ADG work product.  

 
 

Q. How is location scored?  Is there a predetermined scoring matrix that is provided to the 
selection committee that correlates mileage from site to proposers office location.  (i.e. 5 
points for located in Venice; 4 pts 60-180 miles away; 3 pts for in State of FL; etc.?   

A. The Scoring Method is defined in the RFQ and addresses location.  There are no points 
allocation guidelines for scoring relative to location. 

 
 
Q. Please provide full definition of abbreviations found on last page of RFQ titled “Adjusted 

Space Requirements”.  For example: “CCC” found under Training Center; “ADG” found 
under City Data Center; “VPD” found under Total Project Summary  

A. ADG-Architect’s Design Group (identified as the source of the number included in the 
chart); CCC-City Command Center; VPD-Venice Police Department. 
 
 

Q. Page 16, under Project team’s professional qualifications and key personnel experience – 
Please clarify what is meant by “Client Manager”. Is this the same as Project Manager?  

A. The Consultant’s primary individual responsible for interfacing with the Client.  
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