

PROPOSAL SUBMITTED BY



GIANNETTI CONTRACTING CORPORATION

1801 NORTHWEST 18 STREET
POMPANO BEACH, FLORIDA 33069

PHONE: 954-972-8104

FAX: 954-972-8108

PROPOSAL SUBMITTED FOR:

CITY OF VENICE
401 W. VENICE AVE.
VENICE, FL. 34285

PROJECT NAME:

DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID

Date and Time:

April 25th, 2018 2:00 P.M.

ARTICLE 9 - BID SUBMITTAL

9.01 This Bid submitted on April 25th, 20 18 by: Giannetti Contracting Corporation

If Bidder is:

Individual

Name (Typed or Printed): _____

By _____
(Individual's Signature)

Doing business as _____

License or Registration Number: _____

Business Address: _____

Phone No.: _____ Facsimile: _____

A Partnership

Partnership Name: _____

By: _____
(Signature of General Partner - Attach evidence of authority to sign)

(Name (Typed or Printed): _____

License or Registration Number: _____

Business Address: _____


Phone No.: _____ Facsimile: _____

A Corporation


Corporation Name: Giannetti Contracting Corporation

Florida

(State of Incorporation)

By: 
(Signature - Attach evidence of authority to sign)

Name and Title (Typed or Printed): Jeff Melnechuk, Operations Manager

Attest:  (CORPORATE SEAL)
(Secretary) Nicholas Apostol

License or Registration Number: CGC 1519762

Business Address: 1802 NW 18th St., Pompano Beach, Fl. 33069

Phone No.: 954-972-8104 Facsimile: 954-972-8108

Limited Liability Company

By: _____
(Firm Name)

(State of Formation)

By: _____
(Signature of Member/Authorized to Sign)

(Printed or Typed Name and Title of Member Authorized to Sign)
(Attach evidence of authority to sign.)

License or Registration Number: _____

Business Address: _____

Phone No.: _____ Facsimile: _____

A Joint Venture

Name of Joint Venture: _____

First Joint Venturer Name: _____

By: _____
(Signature of First Joint Venturer - Attach evidence of authority to sign)

Name (Typed or Printed): _____
(Title)

Title: _____

Second Joint Venturer Name: _____

By: _____
(Signature of Second Joint Venturer - Attach evidence of authority to sign)

Name (Typed or Printed): _____
(Title)

(Each joint venturer must sign. The manner of signing for each individual, partnership, corporation or limited liability company that is a party to the joint venture shall be in the manner indicated above).

Business Address: _____

Phone and FAX number and address for receipt of communications to joint venture:

Phone: _____ Facsimile: _____

ARTICLE 10 – REQUIRED FORMS

Required Forms Check List: ITB# 3084-18: DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID

- Proposal Bond
- Qualifications Statement
- Cooperative Procurement with Other Jurisdictions
- Form 3A- Interest in Competitive Bid for Public Business
- Indemnification/Hold Harmless
- FDEP & U.S. EPA Construction Notices of Intent (NOI)
- City of Venice Ordinance 95-12
- City of Venice Ordinance 96-09
- Statement of References for Contractor
- Contractor's Statement of Sub-contractors
- Drug Free Workplace Certification
- Non-Collusive Declaration and Compliance with 49 CFR §29
- Public Entity Crime Information
- Certification for Disclosure of Lobbying Activities on Federal-Aid Contracts
- Disclosure of Lobbying Activities
- Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
- Conflict of Interest/Confidentiality Certification
- MBE Planned Utilization
- LAP Certification of Current Capacity Form 525-010-46
- E-Verify
- Bid Schedule
- No-Bid Response (if applicable)

All required forms are included in this package. All forms must be filled out and returned with the firm's proposal.

Failure to do so will result in the firm being considered non-responsive and their proposal will be disallowed.

Mark N/A if not applicable to your firm

PROPOSAL BOND

**Not to be completed if a certified check is submitted.*

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

Giannetti Contracting Corporation as Principal,

and Arch Insurance Company as Surety

are held and firmly bound unto the City of Venice, Florida, in the sum of

Five Percent of the Amount of Bid----- \$ -----5%-----, for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that if the attached Proposal of Principal and Surety for work specified as:

Downtown Roadway Corridor Improvements Re-Bid - Bid No.: 3084-18

all as stipulated in said Proposal, by doing all work incidental thereto, in accordance with the plans and specifications provided heretofore, all within Sarasota County, is accepted and the bidder shall within ten (10) days after notice of said award, enter into a contract, in writing, and furnish the required Performance Bond with surety or sureties to be approved by the Director of Purchasing, this obligation shall be void; otherwise the same shall be in full force and virtue by law and the full amount of this Proposal Bond will be paid to the City as stipulated or liquidated damages.

Signed this 25th day of April, 2018.

Giannetti Contracting Corporation, A Corporation Arch Insurance Company

By:

Nicholas Apostol
Principal Nicholas Apostol,
Vice President/Secretary

By:

Holly Nichols
Surety Holly Nichols, Attorney-in-fact

Principal must indicate whether corporation, partnership, company, or individual.

The person signing shall, in his own handwriting, sign the Principal's name, his own name, and his title.
The person signing for a corporation must, by affidavit, show his authority to bind the corporation.

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON BLUE BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Holly Nichols, Mark T. Madden, Michael D. Lechner, Michelle K. Buechel, Paul M. Hurley, Richard McGregor, Robert D. Heuer and T.R. Guy of Troy, MI (EACH)

its true and lawful Attorney(s) in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety, and as its act and deed:

Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding Ninety Million Dollars (\$90,000,000.00).

This authority does not permit the same obligation to be split into two or more bonds in order to bring each such bond within the dollar limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company on September 15, 2011, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

"VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of process."

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of Directors of the Company on September 15, 2011:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the Company.

QUALIFICATIONS STATEMENT

The undersigned certifies under oath the truth and correctness of all statements and all answers to questions made hereinafter:

SUBMITTED TO: CITY OF VENICE
Procurement- Finance Department
401 W. Venice Avenue
Venice, Florida 34285

CHECK ONE:

- ☒ Corporation
☐ Partnership
☐ Individual
☐ Joint Venture
☐ Other

SUBMITTED BY:

NAME: Giannetti Contracting Corporation
ADDRESS: 1801 NW 18th St., Pompano Beach, Fl. 33069
PRINCIPLE OFFICE: Same as above

State the true, exact, correct and complete legal name of the partnership, corporation, trade or fictitious name under which you do business and the address of the place of business.

The correct name of the Offeror is:

Giannetti Contracting Corporation

The address of the principal place of business is:

1801 NW 18th St., Pompano Beach, Fl. 33069

If the Offeror is a corporation, answer the following:

- a. Date of Incorporation: 5/16/2007
- b. State of Incorporation: Florida
- c. President's Name: Richard Gibbs III
- d. Vice President's Name: Nicholas Apostol
- e. Secretary's Name: Nicholas Apostol
- f. Treasurer's Name: Richard Gibbs III
- g. Name and address of Resident Agent: N/A

If Offeror is an individual or partnership, answer the following:

- a. Date of Organization: _____
- b. Name, address and ownership units of all partners:

- c. State whether general or limited partnership: _____

If Offeror is other than an individual, corporation partnership, describe the organization and give the name and address of principals:

If Offeror is operating under fictitious name, submit evidence of compliance with the Florida Fictitious Name Statute.

How many years has your organization been in business under its present business name?
34 Years

a. Under what other former names has your organization operated?

N/A

ACKNOWLEDGEMENT

State of Florida
County of Broward

SS.

On this the 25 day of April, 2018, before me, the undersigned Notary Public of the State of Florida, personally appeared Jeffrey Melnychuk and (Name(s) of individual(s) who appeared before notary) whose name(s) is/are Subscribed to the within instrument, and he/she/they acknowledge that he/she/they executed it.


NOTARY PUBLIC
SEAL OF OFFICE:

Marcia West
NOTARY PUBLIC, STATE OF Florida

Marcia West
(Name of Notary Public: Print, stamp, or type as commissioned)

☒ Personally known to me, or ☐ Produced Identification: _____

☐ DID take an oath, or ☒ DID NOT take an oath



COOPERATIVE PROCUREMENT WITH OTHER JURISDICTIONS

The vendor, by submitting a bid, authorizes other Public Agencies to "Piggy-Back" or purchase equipment or services being proposed in this invitation to bid at prices bid unless otherwise noted on the proposal sheet.

Yes XX No _____

AUTHORIZED SIGNATURE

By submission of the ITB, the undersigned certifies that:

1. He/She has not paid or agreed to pay any fee or commission, or any other thing of value contingent upon the award of this contract, to any City of Venice, Florida employee or official or to any current consultant to the City of Venice, Florida;
2. He/She has not paid or agreed to pay any fee or commission or any other thing of value contingent upon the award of this contract to any broker or agent or any other person;
3. The prices contained in this proposal have been arrived at independently and without collusion, consultation, communication or agreement intended to restrict competition.
4. He/She has the full authority of the Offeror or to execute the proposal and to execute any resulting contract awarded as the result of, or on the basis of, the proposal.

Authorized Representative: Jeff Melnechuk

Signature: _____

Title: Operations Manager

Company Name: Giannetti Contracting Corporation

Address: 1801 NW 18th St.

City, State, ZIP: Pompano Beach, FL 33069

Telephone Number: 954-972-8104

Fax Number: 954-972-8108

E-mail address: info@giannetticorp.com

FORM 3A INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS

LAST NAME - FIRST NAME - MIDDLE INITIAL <div style="text-align: center;">N/A</div>	OFFICE / POSITION HELD
MAILING ADDRESS	AGENCY
CITY ZIP COUNTY	ADDRESS OF AGENCY

WHO MUST FILE THIS STATEMENT

Sections 112.313(3) and 112.313(7), Florida Statutes, prohibit certain business relationships on the part of public officers and employees, their spouses, and their children. *See* Part III, Chapter 112, Florida Statutes, and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers and Employees" for more details on these prohibitions. However, Section 112.313(12), Florida Statutes, provides certain limited exemptions to the above-referenced prohibitions, including one where the business is awarded under a system of sealed, competitive bidding; the public official has exerted no influence on bid negotiations or specifications; AND where disclosure is made, prior to or at the time of the submission of the bid, of the official's or his spouse's or child's interest and the nature of the intended business. This form has been promulgated by the Commission on Ethics for such disclosure, *if and when applicable* to a public officer or employee.

INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS (Required by Section 112.313(12)(b), Fla. Stat.)

1. The competitive bid to which this statement applies has been / will be (strike one) submitted to the following government agency: <div style="text-align: center;">N/A</div>
2. The person submitting the bid is: NAME ▼ POSITION ▼
3. The business entity with which the person submitting the bid is associated is:
4. My relationship to the person or business entity submitting the bid is as follows:
5. The nature of the business intended to be transacted in the event that this bid is awarded is as follows: <div style="padding-left: 20px;">a. The realty, goods, and / or services to be supplied specifically include: _____</div> <div style="padding-left: 20px;">b. The realty, goods, and / or services will be supplied for the following period of time: _____</div> <div style="padding-left: 20px;">c. Will the contract be subject to renewal without further competitive bidding? <input type="checkbox"/> Yes <input type="checkbox"/> No. If so, how often? _____</div>
6. Additional comments:
7. SIGNATURE DATE SIGNED DATE FILED

FILING INSTRUCTIONS

If you are a state officer or employee required to disclose the information above, please file this form with the Commission on Ethics, P.O. Drawer 15709, Tallahassee, FL 32317-5709; physical address: 325 John Knox Road, Building E, Suite 200, Tallahassee, FL 32303. If you are an officer or employee of a political subdivision of this state and are subject to this disclosure, please file the statement with the Supervisor of Elections of the county in which the agency in which you are serving has its principal office.

NOTICE: UNDER PROVISIONS OF FLORIDA STATUTES SECTION 112.317, A FAILURE TO MAKE ANY REQUIRED DISCLOSURE CONSTITUTES GROUNDS FOR AND MAY BE PUNISHED BY ONE OR MORE OF THE FOLLOWING: IMPEACHMENT, REMOVAL OR SUSPENSION FROM OFFICE OR EMPLOYMENT, DEMOTION, REDUCTION IN SALARY, REPRIMAND, OR A CIVIL PENALTY NOT TO EXCEED \$10,000.

CE FORM 3A - REV. 1/07 (Refer to Rule 34-7.010(1)(c), F.A.C. 3/Rev. 9/2013)

INDEMNIFICATION/HOLD HARMLESS

The elected firm shall (if required by City) defend, indemnify and hold the City, the City's representatives or agents, and the officers, directors, agents, employees, and assigns of each harmless for and against any and all claims, demands, suits, judgments, damages to persons or property, injuries, losses or expenses of any nature whatsoever (including attorneys' fees at trial at appellate level) arising directly or indirectly from or out of any negligent act or omission of the elected firm, its Sub-Offertors and their officers, directors, agents or employees; any failure of the elected firm to perform its services hereunder in accordance with generally accepted professional standards; any material breach of the elected firm's representations as set forth in the proposal or any other failure of the elected firm to comply with the obligations on its part to be performed under this contract.

I, Jeff Melnechuk, being an authorized representative of the firm of
Giannetti Contracting Corporation located at City
Pompano Beach, State Florida, Zip Code 33069 Phone:
954-972-8104 Fax: 954-972-8108. Having read and
understood the contents above, hereby submit accordingly as of this Date,
April 25th, 2018.

Jeff Melnechuk

Please Print Name



Signature

This signed document shall remain in effect for a period of one (1) year from the date of signature or for the contract period, whichever is longer.

CITY OF VENICE, FLORIDA
FDEP & U.S. EPA CONSTRUCTION NOTICES OF INTENT (NOI)

The undersigned bidder acknowledges the requirement of the U.S. Environmental Protection Agency (EPA) and the Florida Department of Environmental Protection (FDEP) which have published the rules for NPDES General Permits for stormwater discharges from construction sites and said bidder agrees to assist the owner in the preparation of these permits and associated plans. The bidder acknowledges that he has taken these permits and associated construction costs into account in the preparation of his lump sum bid. These permits are mandated under Section 402(p) of the Clean Water Act for "Stormwater Discharge from Construction Activities (including clearing, grading, and excavation activities) that result in the disturbance of five (5) or more acres total land area, including areas that are part of a larger common plan of development or sale." The EPA has published summary guidance for: "Developing Prevention Plans and Best Management Practices" (EPA 833-R-92-001, October 1992).

The EPA permit format is a *Notice of Intent (NOI) for Stormwater Discharges Associated with Construction Activity to be covered under a NPDES Permit*, and it is to be submitted according to the NOI instructions. The Stormwater Pollution Prevention Plan which must accompany the NOI must be signed by authorized representatives of the contractor and subcontractors as well as the facility Owner. Copies of the EPA NOI must be provided to state and local agencies who have issued stormwater management, grading, or land alteration permits or approvals.

An NOI must also be submitted to the Florida Department of Environmental Protection, NPDES Stormwater Notices Center, MS 2510, 2600 Blair Stone Road, Tallahassee, FL 32399. FDEP forms may be downloaded from the State's web site <http://www.dep.state.fl.us/water/stormwater/npdes/> or phone 850-921-9870 if you have questions.

Acceptance of the bid to which this certification and disclosure applies in no way represents the Owner or its Representative has evaluated and thereby determined that the information is adequate to comply with the applicable U.S. EPA or FDEP requirements nor does it in any way relieve the contractor of its sole responsibility to comply with the applicable U.S. EPA and FDEP requirements, including inspection of all control measures at least once each week and following any storm (rainfall) event of 0.5 inches or greater and maintaining reports of each inspection.


Bidder (Company): Giannetti Contracting Corporation

Name and Title: Jeff Melnechuk, Operations Manager

Address: 1801 NW 18th St.
Pompano Beach, Fl. 33069

Telephone: 954-972-8104

BY SIGNATURE BELOW OF AUTHORIZED REPRESENTATIVE, CONTRACTOR ACKNOWLEDGES RECEIPT OF A COPY OF CITY ORDINANCES 95-12 and 96-09 AND AGREES TO ABIDE BY THE REQUIREMENTS OF SAID ORDINANCES.

Signature: Jeff Melnechuk  Date: 4/25/18

Printed name/title: _____

ORDINANCE 95-12

AN ORDINANCE OF THE CITY OF VENICE, FLORIDA, AMENDING THE CODE OF ORDINANCES BY AMENDING CHAPTER 9, HEALTH AND SANITATION, ARTICLE IV, DISPOSAL OF EXCRETA, SECTION 9-71, DISCHARGE OF RAW SEWAGE INTO STORMWATER; DELETING ARTICLE V, PROHIBITED STORMWATER DISCHARGES; ADDING CHAPTER 19, WATER AND SEWERS, ARTICLE VI, STORMWATER QUALITY; DELETING CHAPTER 15, STREETS AND SIDEWALKS, ARTICLE IV, EXCAVATIONS, SECTION 15-53, STORM DRAINAGE AND POLLUTION; PROVIDING FOR CONFLICT WITH OTHER ORDINANCES; PROVIDING FOR A SEVERABILITY CLAUSE AND PROVIDING AN EFFECTIVE DATE.

WHEREAS, control of stormwater runoff is necessary from individual lots that do not require a permit from the Southwest Florida Water Management District and requiring compliance with the provisions of the Clean Water Act 33 U.S.C.1251 et.seq., as amended by the Water Quality Act of 1987; and

WHEREAS, the City is desirous of complying with its U.S. Environmental Protection Agency National Pollutant Discharge Elimination System Permit and its Stormwater Master Plan, therefore, stormwater runoff and any discharge to the City storm sewer system will be closely monitored and regulated; and

WHEREAS, the control of stormwater runoff is the responsibility of each individual property owner; and

WHEREAS, the City is desirous of controlling stormwater runoff and insuring compliance with the Comprehensive Plan.

NOW, THEREFORE, BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF VENICE, FLORIDA:
SECTION 1. Chapter 9, Water and Sewers, Article IV, Disposal of Excreta, Section 9-71, Discharge of Raw Sewage into Storm Sewer, is amended to read as follows:

Sec. 9-71. Discharge of raw sewage into storm sewer.

It shall be unlawful for any person to discharge raw sewage or to discharge the effluent of and from any septic tank into the storm sewer system of the city or to construct or maintain any system of drainage, pipes, conduits or other apparatus whereby raw sewage or the effluent of and from any septic tank shall or may be discharged into or through the storm sewer system of the city.

SECTION 2. Chapter 9, Water and Sewers, Article V, Prohibited Stormwater Discharges, is deleted in its entirety.

SECTION 3. Chapter 19, Water and Sewers, Article VI, Stormwater Quality is added to read as follows:

ARTICLE VI. STORMWATER QUALITY

Sec. 19-141. Definitions.

As used in this article "industrial stormwater" means stormwater runoff from a site with industrial activities, as defined under 40 CFR Section 122.26(a)(14) U.S. Environmental Protection Agency regulation.

As used in this article "construction sites" refers to all sites.

As used in this article, "illicit discharge" is any discharge of anything other than stormwater to the municipal separate storm sewer system (MS4) or the waters of the State of Florida or the United States.

As used in this article "industrial wastewater" refers to liquids used by an entity in their course of business, that if discharged to the MS4, would degrade the quality of stormwater.

Sec. 19-142. Disposal of industrial stormwater discharges.

The following types of discharges to the municipal separate storm sewer of the city must be controlled as indicated.

(1) **Industrial wastewater/illicit discharge:** Industrial wastewater/illicit discharge may not be discharged to the city's municipal separate storm sewer system.

(2) **Industrial stormwater:** As required to comply with NPDES regulations, the quality of industrial stormwater which is discharged through the city's municipal separate storm sewer system may be subject to regulation or permitting, and any violation of such regulation or permit may be subject to an order to immediately cease such discharge.

Sec. 19-143. Runoff stormwater and Best Management Practice (BMPs) for construction sites.

BMPs shall be implemented as necessary, to insure that all discharges from construction activities are in compliance with the City of Venice EPA/NPDES Stormwater Permit and the Stormwater Master Plan, or the SWFWMD Permit or EPA's NPDES Construction Activity General Permit, whichever is most stringent in its requirements.

Best Management Practices include but are not limited to, the following requirements:

- (a) All site grading shall be conducted in such a manner that all stormwater management facilities located adjacent to the site are not altered in any way which will diminish their designated flow or pollutant removal capacity or the shape of the drainage facility.
- (b) Maintenance of vegetative buffers or use of a silt fence and/or staked hay bales which minimize erosion and retain sediment on site, shall be implemented prior to any construction activities taking place at sites which discharge to surface water or the municipal separate storm sewer system (MS4). These controls, when utilized, shall be secured and properly maintained during construction activities until the site has been stabilized with sod and/or seed and mulch. A double silt fence may be required as an additional measure to insure that discharges from the site are in compliance with water quality standards as established by the EPA/NPDES Stormwater Permit. Undisturbed vegetative buffers shall be maintained intact to the maximum extent possible to reduce erosion and the discharge of sediment from stormwater runoff. All areas of exposed soil shall be stabilized within 72 hours of attaining final grade.
- (c) Storm sewer systems (eg. inlets, pipes and ditches, etc.) adjacent to the site must be protected by a silt fence and/or staked hay bales during construction, to keep solids from entering conveyance systems.
- (d) Vehicles such as concrete or dump trucks and other construction equipment shall not be washed at locations where the runoff will flow directly into a lake, wetland, watercourse or stormwater conveyance system. Special areas must be designated for washing vehicles. In all new subdivisions, a wash area may be established by the owner/developer which can be used by the site contractor and home builders. If established, wash areas shall be located where the wash water will spread out and evaporate or infiltrate directly into the ground, or where the runoff can be collected in a temporary holding or seepage basin. Gravel or rock bases are recommended for temporary holding or seepage basins, to minimize mud generation. Underdrains shall be installed where infiltration basins are provided as required by the owner/developer's engineer or the Southwest Florida Water Management District. Upon completion of the project, the wash areas shall be graded and stabilized and any trash or waste shall be collected and disposed of properly.
- (e) Fuel, chemicals, cements, solvents, paints, topsoil, or other potential water pollutants shall be stored in areas where they will not cause runoff pollution. Toxic chemicals and materials, such as pesticides, paints, and acids, must be stored in accordance with manufacturer's guidelines. Groundwater resources shall be protected from leaching by placing a plastic mat, packed clay, tar paper, or other impervious material on any areas where toxic liquids are to be opened and stored.
- (f) A minimum of one permitted driveway must be established prior to construction and shall be used as the only access for ingress/egress during construction in order to provide minimum disturbance of drainage facilities and vegetative cover on site.

Sec. 19-44. Owner responsibility for stormwater runoff.

- (a) The control of stormwater runoff is the responsibility of each individual property owner.
- (b) Any property owner constructing or causing to be constructed any building which requires an elevated slab and the elevation of the building pad is higher than that of adjoining properties, will control stormwater runoff during construction. Likewise, any property that is filled more than twelve inches above the adjacent property must provide additional control measures for stormwater during construction. Upon completion of the work, all stormwater runoff shall flow to its natural preconstruction drainage swale, ditch, etc., or be retained in a retention or detention pond(s) designed and constructed for that purpose.
- (c) For any construction where the elevation of the building pad or site fill will be higher than adjoining properties, construction plans certified by a professional engineer registered with the State of Florida, retained by the property owner, will be provided to the City prior to issuance of a building permit.
- (d) Any single lot not covered under Southwest Florida Water Management District rules, exceeding forty-five percent in impervious coverage (including buildings, drives, sidewalks, patios, etc.) shall require stormwater retention facilities to be designed by a Florida registered engineer. The design is to meet the City of Venice EPA/NPDES Permit requirements for quantity and quality of treatment.
- (e) The property owner's engineer will be required to certify to the City Engineer that construction was completed in accordance with the certified plans, prior to issuance of a Certificate of Occupancy.
- (f) All improvements to property affecting stormwater drainage must be done in compliance with the City's Comprehensive Plan.

Sec. 19-145. Illicit discharges.

It shall be unlawful for any person to discharge anything other than stormwater into the city's municipal separate storm sewer system whether such discharges occur through piping connections, runoff, exfiltration, infiltration, seepage, or leaks. No person may maintain, use, or establish any direct or indirect connection to any storm sewer owned by the city that results in any discharge in violation of any provision of federal, state, city, or other law or regulation. This provision is retroactive to January 1, 1995, and applies to connections made prior to the effective date of this provision, regardless of whether made under a permit, or other authorization, or whether permissible under laws or practices applicable or prevailing at the time the connection was made.

No materials other than those composed entirely of stormwater shall be disposed of, dumped, or spilled into the city's municipal separate storm sewer system, whether such materials are in a solid or liquid form.

Sec. 19-146. Inspections.

It shall be the duty of the city engineer or designee to carry out all inspections, surveillance, and monitoring procedures necessary to determine compliance with this article.

SECTION 4. Chapter 15, Streets and Sidewalks, Article IV, Excavations, Section 15-53, Storm Drainage and Pollution, is deleted in its entirety.

SECTION 5. To the extent of any conflict between the provisions of this Ordinance, and any other Ordinance, Resolution, or Agreement of the City of Venice, Florida, the provisions of this Ordinance shall prevail.

SECTION 6. Severability. If for any reason a provision of this Ordinance or the application thereof to any person, group of persons, or circumstances is held invalid, the invalidity shall not effect other provisions or applications of the Ordinance which can be given effect without the invalid provision or application, and to this end the provisions of the Ordinance are severable.

SECTION 7. Effective Date. This Ordinance shall take effect immediately upon its adoption, as required by law.

PASSED BY THE COUNCIL OF THE CITY OF VENICE, FLORIDA, THIS 23RD DAY OF MAY, 1995.

First Reading: May 9, 1995 - Final Reading: May 23, 1995 - ADOPTION: May 23, 1995

ATTEST: /s/LORI STELZER, CMC, CITY CLERK /S/ MERLE L. GRASER, MAYOR

I, LORI STELZER, City Clerk of the City of Venice, Florida, a municipal corporation in Sarasota County, Florida, do hereby certify that the foregoing is a full and complete, true and correct copy of an Ordinance duly adopted by the Venice City Council, at a meeting thereof duly convened and held on the 23rd day of May, 1995, a quorum being present.

WITNESS my hand and the official seal of said City this 24th day of May, 1995.

/S/ LORI STELZER, CMC, CITY CLERK Approved as to form: /S/ ROBERT C. ANDERSON, CITY ATTORNEY

ORDINANCE 96-09

AN ORDINANCE OF THE CITY OF VENICE, FLORIDA, AMENDING THE CODE OF ORDINANCES BY AMENDING CHAPTER 19, WATER AND SEWERS, ARTICLE VI, STORMWATER QUALITY, SECTION 19-141, DEFINITION FOR INDUSTRIAL STORMWATER, SECTION 19-146, INSPECTIONS, PROVIDING FOR CONFLICT WITH OTHER ORDINANCES; PROVIDING FOR A SEVERABILITY CLAUSE AND PROVIDING AN EFFECTIVE DATE.

WHEREAS, the City of Venice is responsible for the conservation, management, protection, control, use and enhancement of stormwater within its corporate limits, and for the acquisition, management, maintenance, extension, and improvement of the stormwater systems in the City; and

WHEREAS, the Environmental Protection Agency/National Pollutant Discharge Elimination System (EPA/NPDES) permit requires certain amendments to the existing Ordinance and extension of inspection authority on private properties.

NOW, THEREFORE, BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF VENICE, FLORIDA:
SECTION 1. Chapter 19, Water and Sewers, Article VI, Stormwater Quality, Section 19-141, Definition, for Industrial Stormwater is amended to read as follows:

Sec. 19-141. Definitions.

As used in this article, "industrial stormwater" means stormwater runoff from a site with industrial activities, as defined under 40 CFR Section 122.26 (a) (b) (14), U.S. Environmental Protection Agency regulation.

SECTION 2. Chapter 19, Water and Sewers, Article VI, Stormwater Quality, Section 19-146, Inspections, is amended to read as follows:

Sec. 19-146. Inspections.

It shall be the duty of the city engineer or designee to carry out all inspections, surveillance, and monitoring procedures necessary to determine compliance with this article. The city engineer or his duly authorized agents may enter at all reasonable times in or upon any private or public property for the purpose of inspecting and investigating conditions and practices which may be a violation of this ordinance, regulation or permit. The city engineer may, whenever necessary, make an inspection of construction sites to enforce any of the provisions of this ordinance, regulation or permit issued hereunder, or whenever an authorized official has reasonable cause to believe there exists any condition constituting a violation of this ordinance, regulation or permit issued hereunder. The city engineer shall inspect the work and shall require the owner to obtain services to provide adequate on-site inspection. If the city engineer finds that eroded soils are leaving the construction site, the city engineer may direct the owner(s) or his agents or his contractor on the site by written order to install any and all erosion controls that are deemed necessary to prevent said soil erosion from migrating off site. Notwithstanding the existence or pursuit of any other remedy, the City may maintain an action in its own name in any court of competent jurisdiction for an injunction or other process against any person to restrain or prevent violations of this ordinance.

SECTION 3. To the extent of any conflict between the provisions of this Ordinance, and any other Ordinance, Resolution, or Agreement of the City of Venice, Florida, the provisions of this Ordinance shall prevail.

SECTION 4. Severability. If for any reason a provision of this Ordinance or the application thereof to any person, group of persons, or circumstances is held invalid, the invalidity shall not effect other provisions or applications of the Ordinance which can be given effect without the invalid provision or application, and to this end the provisions of the Ordinance are severable.

SECTION 5. Effective Date. This Ordinance shall take effect immediately upon its adoption, as required by law.

PASSED BY THE COUNCIL OF THE CITY OF VENICE, FLORIDA, THIS 26TH DAY OF MARCH, 1996.

First Reading: March 12, 1996 - Final Reading: March 26, 1996 - ADOPTION: March 26, 1996

ATTEST: /s/LORI STELZER, CMC, CITY CLERK /S/ MERLE L. GRASER, MAYOR

I, LORI STELZER, City Clerk of the City of Venice, Florida, a municipal corporation in Sarasota County, Florida, do hereby certify that the foregoing is a full and complete, true and correct copy of an Ordinance duly adopted by the Venice City Council, at a meeting thereof duly convened and held on the 26th day of March, 1996, a quorum being present.

WITNESS my hand and the official seal of said City this 27th day of March, 1996.

/S/ LORI STELZER, CMC, CITY CLERK Approved as to form: /S/ ROBERT C. ANDERSON, CITY ATTORNEY.

STATEMENT OF REFERENCES
FOR CONTRACTOR

NAME OF CONTRACTOR: Giannetti Contracting Corporation

BUSINESS ADDRESS: 1801 NW 18th St. Pompano Beach, Fl. 33069

How many years have you been engaged in the business under the present firm name? 34

List previous business experience: Thirty-four years experience specializing in municipal, county,
and state contracting work.

List at least three construction references:

(1) Person to contact: Joe Ivey

Company Name: Florida Keys Aqueduct Authority

Address: 1100 Kennedy Dr., Key West, Fl. 33041

Telephone: 305-433-1257 Date work performed: 1997-2016

(2) Person to contact: Pat MacGregor

Company Name: Broward County Water & Wastewater Services

Address: 2555 West Copans Rd., Pompano Beach, Fl. 33069

Telephone: 954-831-0904 Date work performed: 2009-2016

(3) Person to contact: Clece Aurelus

Company Name: City of Hollywood

Address: 2600 Hollywood Blvd., Hollywood, Fl.. 33021

Telephone: 954-921-3930 Date work performed: 2011-Current

(4) Person to contact: Jean Examond

Company Name: City of Fort Lauderdale

Address: 100 N. Andrews Ave., Fort Lauderdale, Fl. 33301

Telephone: 561-577-5427 Date work performed: 2010-2015

**CONTRACTOR'S STATEMENT OF
SUBCONTRACTORS TO BE USED FOR THIS WORK**

NAME OF CONTRACTOR: Giannetti Contracting Corporation

BUSINESS ADDRESS: 1801 NW 18th St., Pompano Beach, FL 33069

LIST SUBCONTRACTORS TO BE USED IN THE PROJECT:

- (1) Company Name: ACME Barricades LLC
Address: ~~9800~~ 3690 Canal St, Ft. Myers, FL 33196
Telephone: 239-479-5266 Phase of Work Sublet: MOT
- (2) Company Name: Y.G. Construction
Address: 11550 Villa Grand, Suite 1303, Ft. Myers, FL 33913
Telephone: 239-839-1346 Phase of Work Sublet: Demo + Drainage
- (3) Company Name: Curb Systems of SW Fl & Sarasota, LLC
Address: 10964 K-Nine Dr, Bonita Springs, FL 34135
Telephone: 239-947-3777 Phase of Work Sublet: Concrete
- (4) Company Name: Stryker Electric
Address: 4241 SW High Meadows Ave, Palm City, FL 34990
Telephone: 772-219-3385 Phase of Work Sublet: Electrical

DRUG FREE WORKPLACE CERTIFICATION

If identical tie bids exist, preference will be given to the vendor who submits a certification with their bid/proposal certifying they have a drug-free workplace in accordance with Section 287.087, Florida Statutes. The drug-free workplace preference is applied as follows:

IDENTICAL TIE BIDS: Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids, which are equal with respect to price, quality, and service, are received by the State or by any political subdivision for the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program.

As the person authorized to sign this statement, I certify that this firm complies fully with the following requirements:

- 1) This firm publishes a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2) This firm informs employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- 3) This firm gives each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- 4) In the statement specified in subsection (1), this firm notifies the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5) This firm imposes a sanction on or requires the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6) This firm will continue to make a good faith effort to maintain a drug-free workplace through implementation of this section.

Contractor's Name Signature

JEFF MELNECHUK

GIANNETTI CONTRACTING CORPORATION

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
**NON-COLLUSION DECLARATION AND
COMPLIANCE WITH 49 CFR § 29**

575-060-13
RIGHT OF WAY
05/01
Page 1 of 3

ITEM/SEGMENT NO.: _____
F.A.P. NO.: _____
MANAGING DISTRICT: _____
PARCEL NO.: _____
COUNTY OF: _____
BID LETTING OF: _____

I, Jeff Melnechuk, hereby declare that I am
(NAME)
Operations Manager of Giannetti Contracting Corporation
(TITLE) (FIRM)
of Pompano Beach, Florida
(CITY AND STATE)

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this State Project.

I further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action. Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR: (Seal)

BY: Jeff Melnechuk, Operations Manager
NAME AND TITLE PRINTED

BY: 
SIGNATURE

WITNESS: 

WITNESS: 

Executed on this 25th day of April, 2018

**FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE**

REQUIRED CONTRACT PROVISIONS

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants.

- Appendix B of 49 CFR Part 29 –

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.
2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations.
5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.
7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement List.
8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.


Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

- (1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
- (2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

PUBLIC ENTITY CRIME INFORMATION

A person or affiliate who has been placed on the State of Florida's convicted vendor list following a conviction for a public entity crime may not submit a BID/ITB proposal on a contract to provide any goods or services to a public entity, may not submit a response on a contract with a public entity for services in the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, Sub-Contractor, or Contractor under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in **Section 2876.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.**

I, Jeff Melnechuk, being an authorized representative
of the firm of Giannetti Contracting Corporation, located at City:
Pompano Beach State: Florida Zip: 33069, have
read and understand the contents of the Public Entity Crime Information and of this
formal BID/ITB package, hereby submit our proposal accordingly.

Signature: 
Phone: 954-972-8104
Federal ID#: 38-2477625

Date: 4/25/18
Fax: 954-972-8108

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
**CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES
ON FEDERAL-AID CONTRACTS**
(Compliance with 49CFR, Section 20.100 (b))

375-030-33
PROCUREMENT
10/01

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge and belief:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.


(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions. (Standard Form-LLL can be obtained from the Florida Department of Transportation's Professional Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participant also agrees by submitting his or her proposal that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

Name of Consultant: N/A

By: JEFF MELNECHUK Date: 4-25-18

Authorized Signature: 

Title: OPERATIONS MANAGER

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
DISCLOSURE OF LOBBYING ACTIVITIES

375-030-34
PROCUREMENT
02/16

Is this form applicable to your firm?

YES ☐ NO ☒

If no, then please complete section 4 below for "Prime"

1. Type of Federal Action: a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance	2. Status of Federal Action: a. bid/offer/application b. initial award c. post-award	3. Report Type: a. initial filing b. material change For Material Change Only: Year: _____ Quarter: _____ Date of last report: _____ (mm/dd/yyyy)
4. Name and Address of Reporting Entity: <input type="checkbox"/> Prime <input type="checkbox"/> Subawardee Tier _____, if known: _____ _____ _____ Congressional District, if known: 4c _____		5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and Address of Prime: _____ _____ _____ Congressional District, if known: _____
6. Federal Department/Agency: _____ _____ _____	7. Federal Program Name/Description: _____ _____ _____ CFDA Number, if applicable: _____	
8. Federal Action Number, if known: _____	9. Award Amount, if known: \$ _____	
10. a. Name and Address of Lobbying Registrant <i>(if individual, last name, first name, MI):</i> _____ _____ _____	b. Individuals Performing Services <i>(including address if different from No. 10a)</i> <i>(last name, first name, MI):</i> _____ _____ _____	
11. Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.	Signature: _____ Print Name: _____ Title: _____ Telephone No.: _____ Date (mm/dd/yyyy): _____	
Federal Use Only:		Authorized for Local Reproduction Standard Form LLL (Rev. 7-97)

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
**CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS**
(Compliance with 2 CFR Parts 180 and 1200)

375-030-32
PROCUREMENT
11/15

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

Name of Consultant/Contractor: Giannetti Contracting Corporation
By: Jeff Melnechuk
Date: 4/25/18
Title: Operations Manager

Instructions for Certification

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost \$25,000 or more - 2 CFR Parts 180 and 1200)

- a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.
- b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
- c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.
- d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations. "First Tier Covered Transactions" refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). "Lower Tier Covered Transactions" refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). "First Tier Participant" refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). "Lower Tier Participant" refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).
- e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
- f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the \$25,000 threshold.
- g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website (<https://www.epls.gov/>), which is compiled by the General Services Administration.
- h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

CONFLICT OF INTEREST/CONFIDENTIALITY CERTIFICATION FOR CONSULTANT/CONTRACTOR/TECHNICAL ADVISORS

375-030-50
PROCUREMENT
OGC - 03/17

I certify that I have no present conflict of interest, that I have no knowledge of any conflict of interest that my firm may have, and that I will recuse myself from any capacity of decision making, approval, disapproval, or recommendation on any contract if I have a conflict of interest or a potential conflict of interest.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work for the Department, and therefore may not accept benefits of any sort under circumstances in which it could be inferred by a reasonable observer that the benefit was intended to influence a pending or future decision of theirs, or to reward a past decision. Consultants performing work for the Department should avoid any conduct (whether in the context of business, financial, or social relationships) which might undermine the public trust, whether or not that conduct is unethical or lends itself to the appearance of ethical impropriety.

I will maintain the confidentiality of all information not made public by the Florida Department of Transportation ("Department") related to the procurement of the above-referenced ("Project") that I gain access to as a result of my involvement with the Project ("Procurement Information"). I understand that Procurement Information includes, but is not limited to, documents prepared by or for the Department related to procurement of the Project. I also understand that Procurement Information includes, but is not limited to, documents submitted to the Department by entities seeking an award of the Project ("Proposers"). I understand that Procurement Information may include documents submitted by Proposers related to letters of response/letters of interest, technical proposals, price proposals, financial proposals, and information shared during exempt meetings. I also understand that Procurement Information may also include documents that evaluate or review documents submitted by Proposers, and information regarding Project cost estimates. I also agree not to discuss the Project with anyone who is a member of or acting on behalf of a Proposer.

Unless so ordered by a court of competent jurisdiction or an opinion of the Office of the Florida Attorney General, I will not divulge any Procurement Information except to individuals who have executed a Conflict of Interest/Confidentiality Certification which has been approved by the Department ("Project Personnel"). I understand that a list of Project Personnel will be maintained by Department. If I am contacted by any member of the public or the media with a request for Procurement Information, I will promptly forward such request to the Department's Procurement Office. I will also maintain security and control over all documents containing Procurement Information which are in my custody.

I agree not to solicit or accept gratuities, unwarranted privileges or exemptions, favors, or anything of value from any firm under consideration for an agreement associated with the Project, and I recognize that doing so may be contrary to statutes, ordinances, and rules governing or applicable to the Department or may otherwise be a violation of the law.

I agree not to engage in bid tampering, pursuant to Section 838.22, Florida Statutes.

I realize that violation of the above mentioned standards could result in the termination of my work for the Department. I further realize that violation of the above mentioned statute would be punishable in accordance with Section 838.22, Florida Statutes..

Advertisement No./ Solicitation No	Description	Financial Project Number(s)
N/A		

Each undersigned individual agrees to the terms of this Conflict of Interest/Confidentiality Certification.

Printed Names	Signatures	Date
Jeff Melnechuk		4/25/18

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
MBE PLANNED UTILIZATION

375-040-24
PROCUREMENT
12/09

PROCUREMENT NO. 2017-03 FINANCIAL PROJECT NO. 435092-1-58-01
(DEPARTMENT USE ONLY)

DESCRIPTION: Roadwork, drainage, electrical, and landscaping

I, Jeff Melnechuk, Operations Manager
(name) (title)

of Giannetti Contracting Corporation

plan to subcontract at least 10.65 % (percent) of the project costs on the above referenced project to Minority Business Enterprises.

If I have indicated above that a portion of the project costs will be subcontracted to MBE(s), the firms considered as proposed subconsultants/contractors and the types of services or commodities to be subcontracted are as follows:

MBE SUBCONSULTANTS/CONTRACTORS

YG Construction

TYPES OF SERVICES/COMMODITIES

Drainage, Demolition,

I understand that I will need to submit Minority Business Enterprises (MBE) payment certification forms to the Department for reporting purposes only.

Signed: 

Title: Operations Manager

Date: 4/25/18

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
LAP CERTIFICATION OF CURRENT CAPACITY

525-010-46
PROGRAM MANAGEMENT
12/09
Page 1 of 2

CONFIDENTIAL

For bids to be received on April 25, 2018
(Letting Date)

Fill in your FDOT Vendor Number

VF _____

(Only applicable to FDOT pre-qualified contractors)

CERTIFICATE

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount of the Firm's CURRENT CAPACITY (maximum capacity rating less total uncompleted work).

The total uncompleted work as shown on
the "Status of Contracts on Hand" report (page 2)

\$ 46,546,600.00

I further certify that the "Status of Contracts on Hand" report (page 2) was prepared as follows:

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th day of the month, last preceding the month of the letting.
2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of the 15th day of the month of the letting.
3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report and charged against our total rating.

I certify that the information above is correct.

Giannetti Contracting Corporation

NAME OF FIRM

Sworn to and subscribed this 25th day
of April, 20 18

By: Jeff Melnechuk

Operations Manager

Title

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

STATUS OF CONTRACTS ON HAND

525-010-46
PROGRAM MANAGEMENT
12/09
Page 2 of 2

(Furnish complete information about all your contracts, whether prime or subcontracts; whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1	2	3	4	5	6
PROJECTS OWNER, LOCATION AND DESCRIPTION	CONTRACT (OR SUBCONTRACT) AMOUNT	AMOUNT SUBLET TO OTHERS	BALANCE OF CONTRACT AMOUNT	UNCOMPLETED AMOUNT TO BE DONE BY YOU	
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR
Hollywood MAIN	\$13,689,500	\$4,799,100	\$8,890,400	\$ 113,600	
Jupiter	9,351,300	3,448,000	5,903,300	25,000	
DAVIE	13,500,900	4,256,800	9,244,100	2,871,000	
Cape Coral #8	16,145,900	5,042,800	11,103,100	11,005,200	
Cape Coral #9	28,673,000	6,990,800	21,682,200	18,544,600	
RIVIERA	8,462,700	2,989,600	5,473,100	5,052,100	
MIAMI World Center	6,233,900	Ø	6,233,900	Ø	4,874,800
Turtle Creek	667,200	236,500	430,700	194,800	
Hollywood Sewer	3,684,600	705,600	2,979,000	2,979,000	
NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.			TOTALS	\$0.00	\$0.00
			TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU (TOTAL COLUMNS 5 AND 6)	\$0.00	See Page #2

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

STATUS OF CONTRACTS ON HAND

525-010-46
PROGRAM MANAGEMENT
12/09
Page 2 of 2

(Furnish complete information about all your contracts, whether prime or subcontracts; whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1	2	3	4	5	6
PROJECTS OWNER, LOCATION AND DESCRIPTION	CONTRACT (OR SUBCONTRACT) . AMOUNT	AMOUNT SUBLET TO OTHERS	BALANCE OF CONTRACT AMOUNT	UNCOMPLETED AMOUNT TO BE DONE BY YOU	
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR
Boca Raton	\$ 1,608,700	\$ 640,600	\$ 968,100	\$ 886,500	
NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.			TOTALS	\$41,671,800 \$0.00	\$4,874,800 \$0.00
			TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU (TOTAL COLUMNS 5 AND 6)		\$0.00 \$46,546,600

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER

E-VERIFYContract No: 2017-03Financial Project No(s): 435092-1-58-01Project Description: New Roadway, Drainage, Electrical, and Landscaping

Vendor/Consultant acknowledges and agrees to the following:

Vendor/Consultant shall utilize the U.S. Department of Homeland Security's E-Verify system, in accordance with the terms governing use of the system, to confirm the employment eligibility of;

1. all persons employed by the Vendor/Consultant during the term of the Contract to perform employment duties within Florida; and
2. all persons, including subcontractors, assigned by the Vendor/Consultant to perform work pursuant to the contract with the Department.

Company/Firm: Giannetti Contracting CorporationAuthorized Signature: JEFF MELNECHUK Title: Operations ManagerDate: April 25, 2018***THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER***

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18

ROADWAY IMPROVEMENTS					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
101-1	Mobilization	LS	1	\$ 650,292.00	\$ 650,292.00
102-1	Maintenance of Traffic	LS	1	\$ 318,900.00	\$ 318,900.00
102-60	Work Zone Sign	ED	11,749	\$ 0.36	\$ 4,210.84
102-71-12	Temporary Barrier, F&I, Waterfilled	LF	3,600	\$ 11.00	\$ 39,600.00
102-71-22	Relocate Temporary Barrier, F&I, Waterfilled	LF	3,600	\$ 12.00	\$ 43,200.00
102-74-1	Channelizing Device - Types I, II, DI, VP, Drum or LCD	ED	10,994	\$ 0.26	\$ 2,814.46
102-74-2	Channelizing Device - Type III, 6'	ED	3,416	\$ 0.38	\$ 1,311.74
102-74-6	Channelizing Device - Pedestrian LCD (Longitudinal Channelizing Device)	ED	23,620	\$ 0.45	\$ 10,581.76
102-76	Arrow Board/ Advance Warning Arrow Panel	ED	3	\$ 21.00	\$ 63.00
102-99	Portable Changeable Message Sign - Temporary	ED	472	\$ 26.00	\$ 12,272.00
104-10-3	Sediment Barrier	LF	500	\$ 3.00	\$ 1,500.00
104-18	Inlet Protection System	EA	75	\$ 208.00	\$ 15,600.00
104-11	Floating Turbidity Barrier	LF	200	\$ 14.00	\$ 2,800.00
110-1	Clearing and Grubbing	LS/AC	1	\$ 172,032.00	\$ 172,032.00
110-4-10	Removal of Existing Concrete (includes sidewalks, driveways and curbs)	SY	9,220	\$ 39.00	\$ 359,580.00
120-1	Regular Excavation	CY	17,980	\$ 7.00	\$ 125,860.00
120-6	Embankment	CY	290	\$ 31.00	\$ 8,990.00
160-4	Type B Stabilization 12" (LBR 40)	SY	26,011	\$ 9.00	\$ 234,099.00
285-709	Optional Base Group 09	SY	26,011	\$ 49.00	\$ 1,274,539.00
334-1-12	Superpave Asphaltic Concrete, Type SP-9.5 (Traffic B), 2"	TN	2,862	\$ 145.00	\$ 414,990.00
425-1-201	Curb Inlets, Type P-9 (<10')	EA	52	\$ 5,748.00	\$ 298,896.00
425-1-203	Curb Inlets, Type J-9 (<10')	EA	3	\$ 6,189.00	\$ 18,567.00
425-1-561	Ditch Bottom Inlets, Type F, <10'	EA	4	\$ 5,586.00	\$ 22,344.00
425-1-711	Gutter Inlets, Type V, <10'	EA	1	\$ 5,369.00	\$ 5,369.00
425-2-41	Manholes, P-7, <10'	EA	9	\$ 5,124.00	\$ 46,116.00
425-2-71	Manholes, J-7, <10'	EA	16	\$ 6,827.00	\$ 109,232.00
425-2-72	Manholes, J-7, >10'	EA	2	\$ 20,864.00	\$ 41,728.00
425-2-61	Manholes, P-8, <10'	EA	2	\$ 5,124.00	\$ 10,248.00
425-11	Modify Existing Drainage Structure	EA	2	\$ 4,913.00	\$ 9,826.00
425-5-1	Manholes, Adjust, Utilities (Rim)	EA	9	\$ 1,152.00	\$ 10,368.00
425-6	Valve Boxes, Adjust	EA	5	\$ 926.00	\$ 4,630.00
430-175-112	Pipe Culvert, Round, 12"SS	LF	28	\$ 109.00	\$ 3,052.00
430-175-118	Pipe Culvert, Round, 18"SS	LF	1,817	\$ 109.00	\$ 198,053.00
430-175-124	Pipe Culvert, Round, 24"SS	LF	1,035	\$ 133.00	\$ 137,655.00
430-175-130	Pipe Culvert, Round, 30"SS	LF	253	\$ 167.00	\$ 42,251.00
430-175-218	Pipe Culvert, Other-Elip/Arch, 18"SS	LF	35	\$ 117.00	\$ 4,095.00
430-175-224	Pipe Culvert, Other-Elip/Arch, 24"SS	LF	319	\$ 150.00	\$ 47,850.00
Roadway Subtotal (page 1) =				\$	4,703,515.81

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18
ROADWAY IMPROVEMENTS (cont.)

ITEM #	Description	Unit	Quantity	Unit Price	Cost
430-175-230	Pipe Culvert, Other-Elip/Arch, 30"SS	LF	534	\$ 189.00	\$ 100,926.00
436-1-1	Trench Drain	LF	260	\$ 540.00	\$ 140,400.00
520-1-10	Concrete Curb & Gutter (Type F)	LF	15,144	\$ 59.00	\$ 893,496.00
520-2	Concrete Header Curb (8" wide, 6" thick)	LF	1,056	\$ 67.00	\$ 70,752.00
522-1	Concrete Sidewalk and Driveways (4" thickness)	SY	4,810	\$ 105.00	\$ 505,050.00
522-2	Concrete Sidewalk and Driveways (6" thickness)	SY	1,235	\$ 159.00	\$ 196,365.00
527-2	Detectable Warnings	SF	1,175	\$ 34.00	\$ 39,950.00
570-1-2	Performance Turf, Sod	SY	8,774	\$ 8.00	\$ 70,192.00
999-1	Roof Drain Modifications/Curb Openings	EA	27	\$ 588.00	\$ 15,876.00
999-2	Flexible Sidewalk	SY	17	\$ 175.00	\$ 2,975.00
1050-42-202	Utility Pipe, F&I, HDPE, High Density Polyethylene, Watermain (2")	LF	45	\$ 28.00	\$ 1,260.00
1050-31-206	Utility Pipe, F&I, PVC, Poly Vinyl Chloride, Watermain (6")	LF	40	\$ 92.00	\$ 3,680.00
1080-29-106	Utility Fixture, Mechanical Joint Restraint, F&I (6")	EA	12	\$ 291.00	\$ 3,492.00

Roadway (page 2) = \$ 2,044,414.00

Roadway (page 1) = \$ 4,703,515.81

Roadway Subtotal (pages 1 and 2) = \$ 6,747,929.81

#VALUE!

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18

SIGNAGE AND PAVEMENT MARKINGS					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
700-1-11	Single Post Sign, F&I Ground Mount, Up to 12 Sf	AS	62	\$ 744.00	\$ 46,128.00
700-1-50	Single Post Sign, Relocate	AS	2	\$ 360.00	\$ 720.00
700-1-60	Single Post Sign, Remove	AS	50	\$ 48.00	\$ 2,400.00
710-11-290	Painted Pavement Markings, Standard, Yellow, Island Nose	SF	189	\$ 5.00	\$ 945.00
711-11-123	Thermoplastic, Standard, White, Solid, 12" For Crosswalk and Roundabout	LF	2,428	\$ 4.00	\$ 9,712.00
711-11-124	Thermoplastic, Standard, White, Solid, 18" For Diagonals and Chevrons	LF	367	\$ 6.00	\$ 2,202.00
711-11-125	Thermoplastic, Standard, White, Solid, 24" For Stop Line and Crosswalk	LF	611	\$ 7.00	\$ 4,277.00
711-11-224	Thermoplastic, Standard, Yellow, Solid, 18" For Diagonal or Chevron	LF	45	\$ 6.00	\$ 270.00
711-14-160	Thermoplastic, Preformed, White, Message	EA	40	\$ 383.00	\$ 15,320.00
711-14-170	Thermoplastic, Preformed, White, Arrow	EA	9	\$ 383.00	\$ 3,447.00
711-16-101	Thermoplastic, Standard-Other Surfaces, White, Solid, 6"	GM	1.01	\$ 5,120.00	\$ 5,171.20
711-16-131	Thermoplastic, Other Surfaces, White, Skip, 6", 10-30 Skip or 3-9 Lane Drop	GM	0.44	\$ 1,536.00	\$ 675.84
711-16-201	Thermoplastic, Standard-Other Surfaces, Yellow, Solid, 6"	GM	1.93	\$ 5,760.00	\$ 11,116.80
Signing & Pavement Marking Subtotal =				\$	102,384.84

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18

LIGHTING					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
630-2-11	Conduit, F&I, Open Trench	LF	5,207	\$ 8.00	\$ 41,656.00
630-2-12	Conduit, F&I, Directional Bore	LF	390	\$ 26.00	\$ 10,140.00
635-2-11	Pull & Splice Box, F&I, 13" x 24" Cover Size	EA	86	\$ 478.00	\$ 41,108.00
639-1-121	Electrical Power Service, F&I, Underground, (Meter Furnished by Power Company)	AS	5	\$ 4,804.00	\$ 24,020.00
639-2-1	Electrical Service Wire, F&I	LF	5	\$ 12.00	\$ 60.00
639-3-11	Electrical Service Disconnect, F&I, Pole Mount	EA	5	\$ 1,156.00	\$ 5,780.00
654-1-10	In-Roadway Light Assembly, F&I, AC Powered, Complete Assembly	AS	14	\$ 41,003.00	\$ 574,042.00
715-1-11	Lighting Conductors, F&I, Insulated, No. 10	LF	5,793	\$ 2.00	\$ 11,586.00
715-1-12	Lighting Conductors, F&I, Insulated, No. 8 to No. 6	LF	12,339	\$ 3.00	\$ 37,017.00
715-1-60	Lighting Conductors, Remove & Dispose, Contractor Owns	LF	675	\$ 1.00	\$ 675.00
715-7-11	Load Center, F&I, Secondary Voltage	EA	2	\$ 25,187.00	\$ 50,374.00
715-500-1	Light Pole Cable Distribution System, Conventional	EA	1	\$ 735.00	\$ 735.00
715-540-000	Light Pole Complete - Special Design, Relocate	EA	1	\$ 3,409.00	\$ 3,409.00
Lighting Subtotal=				\$	800,602.00

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18

HARDSCAPE					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
120-1	Excavation <i>24" deep</i>	CY	335	\$5.00	\$1,675.00
520-2	Curbing				
	<i>8" wide header curb 6" deep</i>	LF	1,056	\$67.00	\$70,752.00
522-2	6" Concrete Sidewalk	SY	244	\$154.00	\$37,576.00
523-1	Patterned Pavement	SY	964	\$192.00	\$185,088.00
526-1-2	Architectural Pavers				
	<i>brick pavers new</i>	SY	974	\$199.00	\$193,826.00
	<i>concrete pavers reused</i>	SY	229	\$103.00	\$23,587.00
550-10-919	Barrier Fence	LF	1,612	\$64.00	\$103,168.00
580-1-2	Tree Pit Elements				
	<i>Bonded aggregate</i>	SY	329	\$576.00	\$189,504.00
	<i>Root Cells</i>	CF	4,557	\$26.00	\$118,482.00
	<i>Root barrier 12" deep</i>	LF	1,476	\$9.00	\$13,284.00
	<i>underground tree brace</i>	EA	69	\$64.00	\$4,416.00
751-36-11	Bicycle Racks	EA	57	\$1,152.00	\$65,664.00
751-37	Trash Receptacle	EA	24	\$1,920.00	\$46,080.00
751-38-19	Bench	EA	62	\$3,200.00	\$198,400.00
Hardscape Subtotal =				\$	1,251,502.00

BID SCHEDULE - Addendum #2
DOWNTOWN ROADWAY CORRIDOR IMPROVEMENTS RE-BID
ITB Number 3084-18

LANDSCAPE					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
	<u>Type</u> <u>Size</u>				
570-1-2	Turf				
	<i>Stenotaphrum secundatum</i>	SY	1,220	\$ 8.00	
580-1-1	Landscape Complete <i>Small</i>	LS	1	\$ 303,702.00	
580-1-2	Landscape Complete <i>Large</i>	LS	1	\$ 493,350.00	
162-1-12	Prepared Soil Layer				
	<i>Top Soil</i>	SY	1,832	\$ 11.00	
	<i>Soil Sterilizer (Dazomet)</i>	LB	415	\$ 8.00	
Landscape Subtotal =				\$	-

IRRIGATION					
ITEM #	Description	Unit	Quantity	Unit Price	Cost
590-70	Irrigation - Venice Ave.	LS	1	\$222,823.00	
Irrigation SubTotal =				\$0.00	

Bid Schedule - Addendum #2
Downtown Corridor Roadway Improvements Re-Bid
ITB Number 3084-18

BID SUMMARY

ELEMENT	SUBTOTALS
ROADWAY IMPROVEMENTS	\$ 6,747,929.81
SIGNAGE AND PAVEMENT MARKINGS	\$ 102,384.84
LIGHTING - PHASE 1	\$ 800,602.00
HARDSCAPE	\$ 1,251,502.00
LANDSCAPE	\$ 830,284.00
IRRIGATION	\$ 222,823.00
BASE BID TOTAL	\$ 9,955,525.65
10% Contingency	\$ 995,552.56
TOTAL BASE BID AMOUNT INCLUDING CONTINGENCY	\$ 10,951,078.21

Add/(Deduct)

ALTERNATE A - 332-1 Full-Depth Pavement Reclamation (8" w/modifier)		\$ -
ALTERNATE B - W. Venice Ave. Median Electrical	Unit Cost	
630-2-11 Conduit, F&I, Open Trench	1,778 LF	\$ 12,446.00
630-2-12 Conduit, F&I, Directional Bore	180 LF	\$ 3,960.00
635-2-11 Pull & Splice Box, F&I, 13" x 24" Cover Size	54 EA	\$ 21,762.00
715-1-11 Lighting Conductors, F&I, Insulated, No. 10	783 LF	\$ 1,566.00
715-1-12 Lighting Conductors, F&I, Insulated, No. 8 to No. 6	1,464 LF	\$ 2,928.00
715-7-11 Load Center, F&I, Secondary Voltage	6 EA	\$ 127,512.00
715-7-41 Load Center, Remove, Secondary Voltage	6 EA	\$ 2,988.00
750-50 Receptacle on Median (includes Pedestal and Receptacle)	50 EA	\$ 37,500.00
Total Alternate B		\$ 210,662.00
ALTERNATE C - 590-70 Miami Avenue Irrigation complete		\$ 78,300.00
ALTERNATE D - 590-70 Tampa Avenue Irrigation complete		\$ 84,510.00
ALTERNATE E - Lighting Conduit for Future Use outside Hardscape Areas		
	Unit Cost	
630-2-11 Conduit F&I, Open Trench	8,796 LF	\$ 61,572.00
630-2-12 Conduit F&I, Directional Bore	750 LF	\$ 16,500.00
635-2-11 Pull & Splice Box, F&I, 13" x 24" Cover Size	79 EA	\$ 31,837.00
Total Alternate E		\$ 109,909.00
ALTERNATE F - 715-518-1 Plant Hangers	42 EA	

Notes:

It is the Contractor's responsibility to verify field conditions and inspect the project site to determine the quantities required to complete the project prior to submitting bid.

Individual quantities and bid items listed must be verified by the contractor prior to providing bid amount

The City reserves the right to modify or remove line items above due to budget constraints.

Any use of Contingency Funds must receive FDOT and City of Venice Approval in Writing as a Formal Change Order.

DATE: APRIL 27, 2018

SUBMITTED BY: GIANNETTI CONTRACTING CORPORATION (Contractor Business Name)

**CITY OF VENICE PROCUREMENT-
FINANCE DEPARTMENT**

401 W. VENICE AVE. - ROOM # 204

VENICE, FL. 34285

(941) 486-2626

FAX (941) 486-2790

ADDENDUM NO. 1

Date: April 6, 2018

To: All Prospective Proposers

Re: ITB# 3084-18: Downtown Roadway Corridor Improvements Re-Bid

This addendum sets forth changes and/or information as referenced and is hereby made part of and should be attached to the subject Contract Documents. Receipt of this Addendum shall be acknowledged below and in the submitted proposal. It shall be the responsibility of each proposer, prior to submitting a proposal, to contact the City of Venice- Procurement- Finance Department to determine if addenda were issued and to make such addenda a part of their proposal.

The following is to clarify and provide additional information requested during the pre-bid meeting held April 5, 2018 at 2:00 P.M.

Peter Boers, Procurement Manager, opened the meeting

1. **Important dates:** Bids are due April 25, 2018 at 2:00 p.m. at City Hall room #204. Bids are to be delivered to Suite 204 in City Hall. The bid opening will take place in the Community Hall (room #114).
2. The Cut-Off for questions is Friday, April 13, 2018 at 1:00 PM.
3. Mr. Boers advised the bidders to read through *Instructions to Bidders*, but made note of the following Articles.
4. Article 10 Bid Security - 5% Bid Security is required.
5. Article 11 Contract Times – time to completion is 240 days from NTP (210 to substantial completion).
6. Article 12 Liquidated Damages - Mr. Boers advised that the stipulated damages for this project are \$3645 per day.
7. Article 23 Contract Securities - The awarded contractor will be required to provide a Performance and Payment Bond equaling 100% of the contact amount. **EXHIBIT A.**
8. Article 24 Contractors Insurance –Mr. Boers reviewed **EXHIBIT C: Insurance Requirements.**

- a. General Liability -\$1,000,000 per occurrence
 - b. Business Auto Liability - \$1,000,000 combined single limit
 - c. Worker's Comp per State Statute
 - d. Builders' Risk Installation Coverage to be provided prior to Notice to Proceed
9. Article 29 Local Preference – Local preference is not applicable to this bid.
10. Bid Form – an Excel version of the Bid Form has been requested and shall be posted to DemandStar as a separate attachment.
11. Mr. Boers reviewed the required forms that must be returned with each firm's submittal. These required forms are listed in ARTICLE 10- REQUIRED FORMS. Mr. Boers advised, even if a form does not pertain to said company - to still mark it with a "N/A" and return it with each submittal. Mr. Boers also advised that the *Required Forms List* could be used as a "check off" sheet for firms to use.
12. Ms. Kathleen Weeden, City Engineer reviewed the FDOT requirements. A summary of the items discussed is distributed with this Addendum.
13. Ms. Weeden and Mr. Richard Uptegraff, the City's consulting Engineer from Atkins, reviewed the scope of work and provided a brief overview of the project.
14. Mr. Boers opened the floor for bidder's questions. He advised the attendee's to follow up in writing if they do not see an answer to their question published in an addendum and to not assume a change is in effect unless published in an addendum.

PRE-BID CLARIFICATIONS:

The Base Bid now includes road reconstruction. Article 16 – Basis of Bid, Item B on Page 16 is revised to reflect, "Award of the Bid will be based on the lower of Base Bid or the Base Bid plus Alternate A. Contractors may opt for "No Bid" for Alternate A, and shall be taken as Base Bid plus \$0 to obtain the awardable bid amount."

Engineer of Record (EOR) is now Richard Uptegraff from Atkins.

Plan revisions were summarized including the removal of the main trunkline and road improvements on Nokomis Avenue and increased flexibility of road closures including closing of W. Venice Avenue for all Eastbound or Westbound travel lanes and parking on that side at one time. Sidewalks that are required to be replaced overnight only refers to sidewalk sections that are immediately adjacent to business entrances. Larger sidewalk sections may be closed that are not immediately adjacent to business entrances provided that pedestrian access is provided.

Priority of completion is W. Venice Avenue followed by Miami and then Tampa. It is important to the City that the Holiday Parade proceeds on Thanksgiving weekend.

If the bid alternate to upgrade median electric is awarded, it will be important to have the electrical available for the holiday lighting prior to the parade.

Time to Substantial Completion is 210 days with final completion 240 days.


Engineer's estimate of base bid including 10% contingency was \$7.3 million

Oscillating compactor or static rollers will be allowed provided that the structural numbers and compliance with FDOT specification are achieved.

Peter A. Boers
Procurement Department

Acknowledgment is requested even if you have elected not to respond to this bid. A designated management representative of your firm can sign the receipt for this addendum. Please acknowledge receipt of this addendum immediately by fax to (941) 486-2790 or mail to the above noted address, if a fax is not possible.

Receipt Acknowledged:

 V.P.

Signature

Giannetti Contracting Corp
Company

4/26/2018
Date

**CITY OF VENICE PROCUREMENT-
FINANCE DEPARTMENT**

401 W. VENICE AVE. - ROOM # 204

VENICE, FL. 34285

(941) 486-2626

FAX (941) 486-2790

ADDENDUM NO. 2

Date: April 24, 2018

To: All Prospective Proposers

Re: ITB# 3084-18: Downtown Roadway Corridor Improvements Re-Bid

This addendum sets forth changes and/or information as referenced and is hereby made part of and should be attached to the subject Contract Documents. Receipt of this Addendum shall be acknowledged below and in the submitted proposal. It shall be the responsibility of each proposer, prior to submitting a proposal, to contact the City of Venice- Procurement- Finance Department to determine if addenda were issued and to make such addenda a part of their proposal.

An error was located on the bid schedule on page 68 of the bid documents. The first three rows on page 68 are a repeat of the last three rows on page 67. An updated bid schedule has been attached and an excel version has been uploaded into DemandStar.


REVISION:

Bids due date has been extended to Friday, April 27, 2018 at 2:00 p.m. at City Hall room #204. Bids are to be delivered to Suite 204 in City Hall. The bid opening will take place in the Community Hall (room #114).

**Peter A. Boers
Procurement Department**

Acknowledgment is requested even if you have elected not to respond to this bid. A designated management representative of your firm can sign the receipt for this addendum. Please acknowledge receipt of this addendum immediately by fax to (941) 486-2790 or mail to the above noted address, if a fax is not possible.

Receipt Acknowledged:

 v.p.

Signature

Giannetti Contracting Corp
Company

4/26/2018
Date

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 — 954-831-4000
VALID OCTOBER 1, 2017 THROUGH SEPTEMBER 30, 2018

Receipt #: 180-271092
Business Type: GENERAL CONTRACTOR

Business Opened:08/12/2015
State/County/Cert/Reg:CGC1519762
Exemption Code:

For Vending Business Only						Total Paid
Number of Machines:			Vending Type:			
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	
27.00	0.00	0.00	0.00	0.00	0.00	27.00

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Receipt #01A-16-00006578
Paid 07/18/2017 27.00

2017 - 2018



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783**

(850) 487-1395

**APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION
6340 SIMS DR
STERLING HEIGHTS MI 48313**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION**

CGC1519762 ISSUED: 08/28/2016

**CERTIFIED GENERAL CONTRACTOR
APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION**

**IS CERTIFIED under the provisions of Ch. 489 FS.
Expiration date : AUG 31, 2018 L1608280002999**

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD**



LICENSE NUMBER	
CGC1519762	

**The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2018**

**APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH AVENUE
POMPAÑO BEACH FL 33069**



ISSUED: 08/28/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1608280002999

**GIANNETTI CONTRACTING CORPORATION
CURRENT AND PENDING PROJECTS**

CITY WIDE SANITARY SEWER EXPANSION PROJECT

OWNER: CITY OF HOLLYWOOD, 2600 Hollywood Boulevard, Hollywood, FL 33026

ENGINEER:

AWARDED: FEBRUARY 2018

COMPLETION DAYS: 430

CONTRACT AMOUNT: 2,310,953.00

SCOPE OF WORK: CONSISTS OF INSTALLATION OF OVER 5,000 LF OF 8 INCH PVC SANITARY SEWER MAIN, 1,300 LF OF FORCE MAIN, RESTORATION ASSOCIATED WITH WORK PERFORMED

YACHT HARBOR MANOR ROADWAY IMPROVEMENTS (SINGER ISLAND SOUTH)

OWNER: CITY OF RIVIERA BEACH, 600 West Blue Heron Blvd., Riviera Beach, FL 33404

ENGINEER: ERDMAN ANTHONY

AWARDED: SEPTEMBER , 2017

COMPLETION DAYS: 360

CONTRACT AMOUNT: \$8,642,718.85

SCOPE OF WORK: INSTALL APPROXIMATELY 8,400 LF OF DRAINAGE, 8,500 LF OF WATER MAIN, 7,800 LF OF GRAVITY SEWER, 900 LF OF FORCE MAIN, AND 21,000 SY OF NEW CONCRETE ROADWAY CONSTRUCTION, CONCRETE, SWALES, AND RESTORATION

TURTLE CREEK SUBSYSTEM 4 LOW PRESSURE FORCE MAIN

OWNER: LOXAHATCHEE RIVER ENVIRONMENTAL CONTROL DISTRICT 2500 Jupiter Park Drive, Jupiter, FL 33458

ENGINEER: HOLTZ CONSULTING ENGINEERS, INC.

AWARDED: AUGUST 23, 2017

COMPLETION DAYS: 180

CONTRACT AMOUNT: \$677,182.00

SCOPE OF WORK: INSTALL APPROXIMATELY 2200 LF OF 8 INCH PVC GRAVITY SEWER MAIN WITH MANHOLES & LATERALS, 5,500 SY OF NEW ROADWAY CONSTRUCTION, AND RESTORATION

SW 18 STREET ROADWAY RECONSTRUCTION & 16 INCH WATER MAIN EXTENSION

OWNER: CITY OF BOCA RATON, 201 West Palmetto Park Road, Boca Raton, FL 33432

ENGINEER: ARCADIS U.S., INC.

AWARDED: AUGUST 14, 2017

COMPLETION DAY: 210

CONTRACT AMOUNT: \$1,608,710.00

SCOPE OF WORK: INSTALL 2,000 LF OF 16" WATER MAIN, ATTACH 16 INCH DIP TO EXISTING BRIDGE, JACK AND BORE UNDER FEC RAILROAD, MILLING, MINOR ROAD WIDENING, PAVING, SIDEWALK, AND RESTORATION

CONTRACT 8 - NORTH 2 UTILITIES EXTENSION PROJECT 17-13/SH

OWNER: CITY OF CAPE CORAL, 1015 Cultural Park Boulevard, 2nd Floor, Cape Coral, FL 33990

ENGINEER: GREELEY and HANSEN

AWARDED: JULY, 2017

DAYS COMPLETION: 720

CONTRACT AMOUNT: \$16,145,974.00

SCOPE OF WORK: INSTALL 42,000 LF OF WATER MAINS, 48,000 LF OF IRRIGATION WATER MAINS, 6,000 LF OF FORCE MAINS, 41,000 LF OF GRAVITY SEWER MAINS, 12,000 LF STORM DRAIN REPLACEMENT, 3,800 LF OF FIBER OPTIC CONDUIT (DIRECTIONAL DRILLED), WASTEWATER PUMP STATION, CONCRETE, SWALES, RESTORATION AND 113,000 SY OF NEW ROAD RECONSTRUCTION

CONTRACT 9 - NORTH 2 UTILITIES EXTENSION PROJECT 17-14/SH

OWNER: CITY OF CAPE CORAL, 1015 Cultural Park Boulevard, 2nd Floor, Cape Coral, FL 33990

ENGINEER: GREELEY and HANSEN

AWARDED: JULY, 2017

DAYS COMPLETION: 660

CONTRACT AMOUNT: \$28,672,980.00

SCOPE OF WORK: INSTALL 54,000 LF OF WATER MAINS, 57,000 LF OF IRRIGATION WATER MAINS, 12,000 LF OF FORCE MAINS, 52,000 LF OF GRAVITY SEWER MAINS, 8,000 LF STORM DRAIN REPLACEMENT, 11,000 LF OF FIBER OPTIC CONDUIT (DIRECTIONAL DRILLED), WASTEWATER PUMP STATIONS, CONCRETE, SWALES, RESTORATION, AND 127,000 SY OF NEW ROAD RECONSTRUCTION

EASTSIDE PHASE II INFRASTRUCTURE IMPROVEMENTS

OWNER: TOWN OF DAVIE, 6591 Orange Drive, Davie, FL 33314

ENGINEER: CRAVEN THOMPSON AND ASSOCIATES

AWARDED: JUNE, 2016

DAYS COMPLETION: 540

CONTRACT AMOUNT: \$13,275,149.00

SCOPE OF WORK: INSTALL 25,000 LF OF WATER MAINS, 11,000 LF OF GRAVITY SEWER, 18,000 LF STORM DRAIN REPLACEMENT, WASTEWATER PUMP STATION, CONCRETE, SWALES, RESTORATION, DIRECTIONAL BORES, AND 60,000 SY OF NEW ROAD RECONSTRUCTION

JUPITER INLET COLONY NEIGHBORHOOD REHABILITATION PROJECT

OWNER: LOXAHATCHEE RIVER ENVIRONMENTAL CONTROL DISTRICT, 2500 Jupiter Park Drive, Jupiter, FL 33458

ENGINEER: ARCADIS U.S.

AWARDED: NOVEMBER, 2015

DAYS COMPLETION: 420

CONTRACT AMOUNT: \$9,351,325.00

SCOPE OF WORK: 14,000 LF OF NEW WASTEWATER GRAVITY COLLECTION LINES, 1,900 LF FORCE MAINS, 1 LIFT STATION W/GENERATOR, REPLACE APPROX 16,500 LF OF EXISTING WM, 36 HYDRANTS, 246 WATER SERVICES, APPROX 5,000 LF STORMWATER SYSTEM EXFILTRATION TRENCHES, CATCH BASINS, 26,000 LF NEW VALLEY GUTTERS, COMPLETE RESTORATION ROADWAYS & RESTORATION OF NEIGHBORHOOD

WATER MAIN REPLACEMENT PROGRAM - Hollywood Boulevard to Sheridan Street

OWNER: CITY OF HOLLYWOOD, 2600 Hollywood Boulevard, Hollywood, FL 33026

ENGINEER: TETRA TECH

AWARDED: JULY 15, 2015

DAYS COMPLETION: 730

CONTRACT AMOUNT: \$13,689,489.38

SCOPE OF WORK: CONSISTS OF APPROX 116,000 LF OF NEW WATERMAIN 4" TO 16", 99 HYDRANTS, 945 WATER SERVICES, 290 REAR TO FRONT SERVICE RELOCATIONS, 3,000 LF OF DRAINAGE AND 277,000 SY OF MILL & OVERLAY AND ROADWAY RESTORATION

GIANNETTI CONTRACTING CORPORATION

COMPLETED PROJECT REFERENCES

BROWARD COUNTY WATER AND WASTEWATER SERVICES
2555 WEST COPANS ROAD, POMPANO BEACH, FLORIDA 33069
PAT MACGREGOR (954) 831-0904

TREASURE COVE SANITARY SEWER EXTENSION PROJECT

\$ 2,770,634.98

SCOPE OF WORK: SANITARY SEWER INSTALLATION, MAINTENANCE ACCESS STRUCTURE, DEWATERING, WATER MAIN AND SERVICES, ROAD RESTORATION AND STRIPING, SIDEWALK REPAIR, DRIVEWAY REPAIR, LANDSCAPING AND IRRIGATION REPAIR.

COMPLETED AUGUST 2016

COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT BID PACK # 11 BID NO. 1152/8629

\$ 17,613,539.50

SCOPE OF WORK: 45,000 LF OF WATERMAIN 45,000 LF OF RECLAIMED WATERMAIN, 29,350 LF OF RCP STORM SEWER WITH EXFILTRATION TRENCHES, 44,870 LF OF SANITARY SEWER UP TO 16' DEPTHS, 1630 LF OF FORCEMAIN, 750 SEWER LATERALS WITH PRIVATE SIDE SEWER HOMES, 780 WATER SERVICES INCLUDING PRIVATE PROPERTY CONNECTIONS TO EXISTING HOMES. 124,000 SY OF ROADWAY REPLACEMENT, 33,000 SY OF DRIVEWAY REPLACEMENT, 40,000 SY OF SIDEWALK REPLACEMENT AND 122,000 OF SOD AND SWALE RESTORATION.

COMPLETED SEPTEMBER 2014

BROADVIEW PARK BID PACK # 3 NEIGHBORHOOD IMPROVEMENT PROJECT

\$ 13,919,000.00

SCOPE OF WORK: 45,000 LF OF SANITARY SEWER, 1032 SEWER LATERALS, 20,000 LF OF STORM SEWER AND EXFILTRATION TRENCH. 6200 LF OF FORCE MAIN. LIFT STATION. EXCAVATION AND REPLACEMENT OF 150,000 SY OF ROADWAYS, SIDEWALKS, DRIVEWAYS, CURBS AND GUTTERS.

COMPLETED APRIL 2013

AIR RELEASE VALVE REPAIR REPLACEMENT ON SAMPLE RD

\$ 177,675.00

SCOPE OF WORK: REMOVAL AND REPLACEMENT OF 11 AIR RELEASE VALVES AND STRUCTURES LOCATED IN SAMPLE ROAD RIGHT-OF-WAY.

COMPLETED DECEMBER 2012

UAZ 308 WATER & SEWER IMPROVEMENTS

\$ 6,488,392.00

SCOPE OF WORK: 16,500 LF OF SANITARY SEWER, 340 SEWER LATERALS, 19,800 FEET OF WATERMAIN 1300 LF OF FORCE MAIN, LIFT STATION, EXCAVATION AND REPLACEMENT OF 65,000 SY OF ROADWAYS, SIDEWALKS, DRIVEWAYS, CURBS AND GUTTERS.

COMPLETED JUNE 2012

UAZ 303 WATER & SEWER IMPROVEMENTS

\$ 1,782,302.00

SCOPE OF WORK: 3,400 LF OF GRAVITY SANITARY SEWER, WITH 18 LATERALS AND MODIFICATIONS OF 2 LIFT STATIONS, 8,000 LF OF 4" - 16" WATER MAIN, 34 WATER SERVICES, CUTTING CAPPING, AND ABANDONMENT OF EXISTING WATER MAINS

COMPLETED MARCH 2012

UAZ 307 & 315 WATER & SEWER IMPROVEMENTS

\$5,674,404.00

SCOPE OF WORK: 17,000 LF OF 8"- 12" GRAVITY SEWER, 340 SEWER LATERALS, 20,000 LF OF 6" - 12" WATER MAIN, 290 WATER SERVICES, ABANDON OF 22,000 LF OF EXISTING WATER MAIN, PROPOSED LIFT STATION, REPLACEMENT OF PUMPS AT EXISTING LIFT STATIONS, 2000 LF OF FORCEMAIN, ROADWAY EXCAVATION AND REPLACEMENT OF BASE AND ASPHALT APPROXIMATELY 49,000 SY

COMPLETED NOVEMBER 2011

**CENTRAL BROWARD WATER CONTROL DISTRICT
8020 STIRLING ROAD, HOLLYWOOD, FLORIDA 33023**

N-30 CANAL CULVERT EXTENSION

DON SHAVER, 954-739-6400

\$ 747,000.00

SCOPE OF WORK: 2,534 LF OF 60" STORM SEWER, WITH HEADWALL & PRECAST STRUCTURES

COMPLETED APRIL 2013

**CITY OF BOCA RATON
201 WEST PALMETTO PARK ROAD, BOCA RATON, FLORIDA 33432**

BOCA BATH AND TENNIS WATERMAIN REPLACEMENT

JUSTIN BARRINGTON, 561-393-7871

\$ 641,333.60

SCOPE OF WORK: 4,100 LF OF 8" DIP WATER MAIN, TAPPING SLEEVE CONNECTIONS, 43 WATER SERVICES 2" DIAMETER, ABANDONMENT OF EXISTING WATERMAIN, TRENCH REPLACEMENT, AND ASPHALT OVERLAY

COMPLETED JUNE 2015

**CITY OF NORTH LAUDERDALE
701 SOUTHWEST 71ST AVENUE, NORTH LAUDERDALE, FLORIDA 33068**

HIGHLAND COURT IMPROVEMENTS

MIKE SHIELDS 954-724-7070

\$ 274,611.00

SCOPE OF WORK: WATERMAIN WITH SERVICES, STORM SEWER, SANITARY SEWER WITH LATERALS, PARKING LOT REPLACEMENT, CONCRETE CURBS GUTTERS AND SIDEWALKS FOR HIGHLAND COURT COMPLEX

COMPLETED JANUARY 2013

**PALM BEACH COUNTY WATER UTILITIES DEPARTMENT
8100 FOREST HILL BOULEVARD, WEST PALM BEACH, FLORIDA 33413**

BELVEDERE HOMES PHASE 2

\$ 3,894,000.00

SCOPE OF WORK: 5,800 LF OF 15" - 48" STORM SEWER, 16,000 LF OF WATERMAIN 8" - 12" DIAMETER, 14,000 LF OF 8" VACUUM SEWER, VACUUM PITS AND LATERALS, WATER SERVICES, ROADWAY RESTORATION, SWALE GRADING

COMPLETED FEBRUARY 2013

**FLORIDA KEYS AQUEDUCT AUTHORITY
1100 KENNEDY DRIVE, KEY WEST, FLORIDA 33041**

CUDJOE REGIONAL WASTEWATER INNER ISLANDS COLLECTION SYSTEM & TRANSMISSION SYSTEM **\$35,722,810.00**
ENGINEER: CH2MHILL

NOTICE TO PROCEED: 1/24/2013 1080 DAYS COMPLETION: 12/2015

SCOPE OF WORK: 15,600 LF OF WATERMAIN, 164,625 LF OF FORCEMAIN & TRANSMISSION MAIN, 73,880 LF OF GRAVITY SEWER, 33 SANITARY LIFT STATION, 7,100 LF OF 8" HDPE SLIP LINING, 12 DIRECTIONAL BORES, 2 MASTER LIFT STATIONS, 33 DEWATERING WELLS, 572 GRINDER PUMP STATIONS, 2 BRIDGE CROSSINGS, TRENCH RESTORATION, ASPHALT MILLING AND OVERLAY

CUDJOE REGIONAL WASTEWATER COLLECTION SYSTEM DESIGN BUILD PROJECT FOR OUTER ISLANDS **\$543,365.12**
CONTRACTOR: LAYNE SUB-CONTRACTOR: GIANNETTI CONTRACTING CORP.

NOTICE TO PROCEED: 5/2014 DAYS COMPLETION: SUMMER 2016

SCOPE OF WORK: APPROX 8,000 LF OF WATERMAIN, APPROX 5,000 LF OF FORCEMAIN APPROX 50,000 LF OF GRAVITY SEWER, 18 SANITARY LIFT STATION, 18 DEWATERING WELLS, TRENCH RESTORATION, ASPHALT MILLING AND OVERLAY INSTALL WATER DISTRIBUTION SYSTEM, INCLUDING INSTALLATION OF ALL PIPING, VALVES, FITTINGS, AND ACCESSORIES.

BIG COPPITT WASTEWATER SEWER COLLECTION SYSTEM ROCKLAND KEY,
ROCKLAND GULF, & GEIGLER KEY **\$ 12,500,000.00**
RAY SHIMOKUBO (305) 296-2454

SCOPE OF WORK: INSTALLATION OF 38,000 LF OF 8" GRAVITY SEWER WITH 400 SEWER LATERALS, 11,000 LF OF LOW PRESSURE FORCE MAIN 2" - 8", SANITARY LIFT STATIONS - 7 EACH, 24,000 LF OF 4" - 8" WATERMAIN, 36,000 LF OF 4" - 8" REUSE WATERMAIN AND 730 WATER & RECLAIM WATER SERVICES.

COMPLETED NOVEMBER 2009

24" WATER MAIN INSTALLATION FROM MILE MARKER 12.5 TO STOCK ISLAND **\$ 3,300,000.00**
TOM MORGAN (305) 296-2454

SCOPE OF WORK: 38,000 LINEAR FEET OF 24" DIP WATER MAIN ALONG US1 DOT RIGHT-OF-WAY, 7 METER VAULTS & 1 BRIDGE CROSSING

COMPLETED 1998

**CITY OF FORT LAUDERDALE
100 NORTH ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301**

JEAN EXAMOND (561) 577-5427
CAPITAL IMPROVEMENTS PROGRAM LARRY BOWER (954) 520-1713

SHADY BANKS SMALL WATER MAIN REPLACEMENT PROJECT # 11471 **\$ 1,149,074.00**

SCOPE OF WORK: 7,000 LF OF 6" - 8" WATER MAIN REPLACEMENT, WITH 134 WATER SERVICES, ASPHALT TRENCH PATCH, ASPHALT OVERLAY, CUT PLUG AND GROUT ABANDONMENT OF EXISTING WATER MAINS

COMPLETED JANUARY 2014

EMERGENCY 18" SEWER REPAIRS ON NE 19TH AVE **\$ 433,200.00**

SCOPE OF WORK: REPLACE APPROXIMATELY 400 LF OF COLLAPSED 18" SANITARY SEWER WITH BYPASS PUMPING, ASPHALT TRENCH REPLACEMENT, ASPHALT OVERLAY

EMERGENCY REPAIRS AT WWTP

\$ 69,678.00

SCOPE OF WORK: EMERGENCY REPAIRS TO EXISTING 48" - 60" WATER MAIN AT WWTP. INSTALL 460 FEET OF FLANGED AND MJ 48" DIP WATERMAIN WITH REMOVAL OF EXISTING 54" & 60" PCCP. CONNECTION TO EXISTING 48" & 60" WATER MAINS

COMPLETED 2011

DAVIE BLVD 54" FORCE MAIN EXTENSION

\$1,672,000.00

SCOPE OF WORK: INSTALLATION OF 600 LF OF 54" FORCEMAIN, 140 LF OF 48" FORCEMAIN, 240 LF OF 36" FORCEMAIN, & 640 LF OF 16" FORCEMAIN. TAPPING SLEEVE AND VALVE CONNECTIONS FROM 16" TO 54", SHEET PILING, AND PAVEMENT RESTORATION INCLUDING OVERLAY.

COMPLETED NOVEMBER 2009

CITY OF MIAMI

3500 PAN AMERICAN DRIVE, MIAMI, FLORIDA 33133

NORTH BAYSHORE DRIVE IMPROVEMENTS

\$1,257,935.00

SCOPE OF WORK: STORM SEWER REPLACEMENT WITH DRAINAGE WELLS, EXCAVATION AND EMBANKMENT, CONCRETE CURBS AND GUTTERS, SIDEWALKS, ASPHALT ROADWAY REPLACEMENT, LANDSCAPING AT NORTH BAYSHORE DRIVE APPROXIMATELY 3,000 FEET OF ROADWAY & UTILITIES ASSOCIATED WITH RESTORATION.

COMPLETED DECEMBER 2009

INDIAN RIVER COUNTY UTILITIES DEPARTMENT

1801 27th STREET, VERO BEACH, FLORIDA 32960

INDIAN RIVER COUNTY, LARRY BROWN (772) 770-5300
ECKLER ENGINEERING, DON ECKLER (954) 510-4700

MITIGATED SEWER ROCKRIDGE SUBDIVISION

\$ 6,700,000.00

SCOPE OF WORK: INSTALLATION OF 21,000 LF OF 4 - 8" VACUUM SEWER ALONG WITH 256 VACUUM PITS. PUMPING STATION BELOW AND ABOVE GRADE BUILDING - 1,500 SF, LATERALS ON PRIVATE PROPERTY FOR 413 RESIDENTS, 2,100 LF OF 8" FORCE MAIN, 1 JACK AND BORE

COMPLETED DECEMBER 2007

COUNTY ROUTE 510 WATERMAIN AND FORCEMAIN

\$ 2,378,000.00

INDIAN RIVER COUNTY, LARRY BROWN (772) 770-5300

SCOPE OF WORK: INSTALLATION OF 12,000 LF OF 14" WATERMAIN AND FORCEMAIN BY DIRECTIONAL DRILL
INSTALLATION OF 1,400 LF OF WATERMAIN OPEN CUT METHOD

COMPLETED DECEMBER 2008

**DEPARTMENT OF VETERANS ADMINISTRATION
MICHIGAN**

GREAT LAKES NATIONAL CEMETERY PHASE 1

\$ 9,800,000.00

JIM HESS AT URS CORORATION (248) 204-5900

SCOPE OF WORK: SITE BALANCING, MASS GRADING, & EXCAVATION FOR 30 ACRES, ONE MILE OF NEW ROADWAYS WITH CURB AND GUTTER & SIDEWALKS, INSTALLATION OF 5,200 CRYPTS, 10" - 24" STORM SEWER, 10' X 10' BOX CULVERT INSTALLATION, CONSTRUCTION OF THE FOLLOWING BUILDINGS: PUMP HOUSE, PUBLIC INFORMATION CENTER, ADMINISTRATION BUILDING, AND TWO COMMITTAL SHELTERS, SITE LANDSCAPING, IRRIGATION, SIGNAGE

COMPLETED JUNE 2007

**TOWN OF JUPITER
210 MILITARY TRAIL, JUPITER, FLORIDA 33458**

SOUTH PENNOCK LANE IMPROVEMENTS

\$ 800,000.00

STEVE MONTEMAYOR (561) 741-2580

SCOPE OF WORK: WIDENING OF 3,000 LF OF ROADWAY WITH EXCAVATIONS, STORM SEWERS, CURBS AND GUTTERS, TRAFFIC SIGNALAZATION, ASPHALT PAVING & OVERLAY & STRIPING.
COMPLETED DECEMBER 2008

**CITY OF HALLANDALE BEACH
400 SOUTH FEDERAL HIGHWAY, HALLANDALE, FLORIDA 33009**

20" FORCE MAIN EXTENSION

\$ 880,000.00

GORDON DOBBINS

SCOPE OF WORK: 2,000 LF OF 20" FORCEMAIN EXTENSION, ONE 30" DIRECTIONAL BORE CASING PIPE WITH 20' CARRIER PIPE TOTAL OF 500 LF ACROSS US HWY 1, PAVEMENT RESTORATION AND REPAIRS.

COMPLETED DECEMBER 2008

**CITY OF HOLLYWOOD
2600 HOLLYWOOD, FLORIDA 33021**

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

WATER MAIN REPLACEMENT PROGRAM - SHERIDAN ST to PERSHING ST - N 22 AVENUE to N 24 AVENUE

\$ 2,868,708.00

SCOPE OF WORK: 16,500 LF OF 4 INCH AND 12,000 LF OF 8 INCH PVC C-900 DIP INSTALLATION, 8 INCH HDPE DIRECTIONAL DRILLING, 356 WATER MAIN AND SERVICE CONNECTIONS, MAINTENANCE ACCESS STRUCTURE, DEWATERING, 46,000 SY ROAD RESTORATION, STRIPING, SIDEWALK REPAIR, DRIVEWAY REPAIR, LANDSCAPING AND IRRIGATION REPAIR.

NOTICE TO PROCEED: JUNE 2015 365 DAYS COMPLETION: JULY 2016

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

**WATER MAIN REPLACEMENT PROGRAM PHASE II, NORTH 72ND AVE - NORTH 76TH AVE
FROM POLK ST TO JOHNSON ST**

\$3,684,607.50

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

NOTICE TO PROCEED: 8/2014 365 DAYS COMPLETION: 8/2015

SCOPE OF WORK: 27,025 LF OF 4" - 12" WATERMAIN WITH 377 WATER SERVICES AND 605 RESIDENTIAL HOME CONNECTIONS, CUT, CAP AND GROUT ABANDONMENT OF EXISTING WATERMAINS, ASPHALT TRENCH REPLACEMENT, AND ASPHALT OVERLAY

WATER MAIN PROGRAM PHASE I HOLLYWOOD BLVD TO JOHNSON ST FROM N 46TH AVE TO N 52ND AVE

\$ 2,363,773.00

SCOPE OF WORK: 27,000 LF OF 4" - 12" WATERMAIN WITH 150 WATER SERVICES, CUT, CAP AND GROUT ABANDONMENT OF EXISTING WATERMAINS, ASPHALT TRENCH REPLACEMENT, AND ASPHALT OVERLAY

COMPLETED JULY 2014



GIANNETTI CONTRACTING CORP.
EQUIPMENT LIST - 2015/2016

Articulated Truck - Cat D250E - 1997	#5TN00947
Asphalt Zipper AZ500B	#50000445
Asphalt Mill - Cat 2014 PM-102	#Z2X00572
Asphalt Paver - Cat 2013 AP255E	#D8A00175
Asphalt Roller - CAT CB24B	#42000227
Backhoe 480F Case	#JJG0004055
Backhoe CAT 420F	#JWJ001135
Dozer - Cat D5XLHST	#7PS01973
Excavator-328 Mini Bobcat	#234211270
Excavator - Cat 307	#2PM00781
Excavator - Cat 330L	#8FK00889
Excavator - Cat 321	#MPG00522
Excavator - Cat 328	#RMX00508
Excavator - Komatsu PC308	#30190
Excavator - Komatsu PC78MR-6	#3429
Skidsteer - Cat 247B W/Attachments	#MTL00464
Skidsteer - New Holland L180	#N7M444620
Skidsteer - Cat 262D W/Bucket	#DTB01656
Skidsteer - Cat 242D	#DZT00400
Planer PC306B (For above skidsteer)	#PCT00507
Loader - Cat 950G 2003	#8950GVBA00262
Loader - Cat 906 2005	#00906AMER00551
Loader - Cat 924K	#PWR02796
Loader - Komatsu WA200/6	#71455
Loader - Komatsu WA200/6	#70758
Loader - Komatsu WA270/7	#K47109
Loader - Cat 924G	#DDA03809
Loader - Cat 257B	#SLK06863
John Deere Broom Tractor 4520	#LV4520H340397
Laser - Dialgrade - Pipe Laser	#10699
Javlin Dual Slope Laser	#2069
Roller-Cat Vibr. Smooth Drum CS433E	#CFP00141
Roller - Ingersoll Rand SD40D	#5778
Deutz Solar Arrow Board	
Boring Machine - Richmond 30"	#5172238
Miscellaneous Supplies	
12" Rotary Wellpoint Pump	#V933
12" Rotary Wellpoint Pump	#V904
Atlantic Wellpoint Pump 10" Duetz Diesel	
Bobcat Sweeper Attachment	#NA
Bobcat Trencher Attachment	#NA

Bobcat Trencher	#045-40505437
Trencher - Vermeer T655DT 1991	#1VRE26074M000492
Trencher - Vermeer V8550A 1999	#1VRT112P2X1000225
Ditch Witch Rock Saw 4x4 - 2002	#5W0318
Cat Broom for Skid Steer Loader	#1425455
Cat Sideshift Trencher	#JAJ04479
Bobcat Mill Attachment	#NA
18.5" Cat Asphalt Cutter	#7AW00901
81 GMC Tool Truck	#2945
McElroy Fusion Machine	#C56349
Gallion Grader A550	#GC-10349
Cat 36 KW Generator	#16MPF08YD027597
Cat 25 KW Generator	#7201133
3 - 8" Hydraulic Pumps	
Mauldin Tack Tank MT300	#Y02912
2003 Terramite TSS38 Ride On Broom	#23TS0435
2012 Rammex 1510CI Trench Comp.	#60387
2000 case Forklift	#589E
Tractor W/Broom - John Deere 4520	#LV4520H440256



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/29/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Guy Hurley, LLC 1080 Kirts Blvd., Suite 500 Troy MI 48084		CONTACT NAME: Donna Griffiths PHONE (A/C No. Ext.): (248) 519-1439 E-MAIL ADDRESS: dgriffiths@ghbh.com FAX (A/C No.): (248) 519-1401																			
INSURED Giannetti Contracting Corporation Giannetti Contracting of Florida, Inc. 6340 Sims Drive Sterling Heights MI 48313		INSURER(S) AFFORDING COVERAGE <table border="1"><tr><td>INSURER A: Amerisure Insurance Co</td><td>A XI</td><td>19488</td></tr><tr><td>INSURER B: Amerisure Partners Ins. Co.</td><td></td><td></td></tr><tr><td>INSURER C: Hartford Fire Ins Co</td><td>A XV</td><td>19682</td></tr><tr><td>INSURER D:</td><td></td><td></td></tr><tr><td>INSURER E:</td><td></td><td></td></tr><tr><td>INSURER F:</td><td></td><td></td></tr></table>		INSURER A: Amerisure Insurance Co	A XI	19488	INSURER B: Amerisure Partners Ins. Co.			INSURER C: Hartford Fire Ins Co	A XV	19682	INSURER D:			INSURER E:			INSURER F:		
INSURER A: Amerisure Insurance Co	A XI	19488																			
INSURER B: Amerisure Partners Ins. Co.																					
INSURER C: Hartford Fire Ins Co	A XV	19682																			
INSURER D:																					
INSURER E:																					
INSURER F:																					

COVERAGES

CERTIFICATE NUMBER: 17-18 LSD/RTD

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			CPP2073454	12/1/2017	12/1/2018	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 5,000
	<input checked="" type="checkbox"/> XCU Coverage Included						PERSONAL & ADV INJURY \$ 1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$ 2,000,000
B	AUTOMOBILE LIABILITY			CA2073447	12/1/2017	12/1/2018	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
A	UMBRELLA LIAB	<input checked="" type="checkbox"/>	OCCUR	CU2073448	12/1/2017	12/1/2018	Drive other car \$
	EXCESS LIAB		CLAIMS-MADE				EACH OCCURRENCE \$ 5,000,000
	DED <input checked="" type="checkbox"/>	RETENTION \$ 0					AGGREGATE \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			WC2073449	12/1/2017	12/1/2018	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N <input checked="" type="checkbox"/> N	N/A				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	Inland Marine			35UUMNC7816	12/1/2017	12/1/2018	Leased/Rented Equipment \$200,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
re: 1990 International, 1HTSCCFN3LH238339.

CERTIFICATE HOLDER

CANCELLATION

Evidence of Coverage

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

M Lechner/DARDZI

ACORD 25 (2010/05)

INS025 (201005).01

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

4/5/2018

GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH STREET
POMPANO BEACH, FLORIDA 33069

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 5/30/2019. However, the new application is due 3/31/2019.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:

[HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification/](https://fdotwp1.dot.state.fl.us/ContractorPreQualification/)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:
DRAINAGE, GRADING, WATER MAINS, SEWER

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.


Giannetti Contracting Corporation

Page Two

4/5/2018

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in dark ink, appearing to read "Alan D. Autry", written in a cursive style.

Alan Autry, Manager
Contracts Administration Office

AA:

JT:



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation
GIANNETTI CONTRACTING CORPORATION

Filing Information

Document Number	P07000058861
FEI/EIN Number	38-2477625
Date Filed	05/16/2007
State	FL
Status	ACTIVE
Last Event	AMENDMENT
Event Date Filed	10/23/2015
Event Effective Date	NONE

Principal Address

1801 NW 18TH ST
POMPANO BEACH, FL 33069

Changed: 01/12/2015

Mailing Address

6340 SIMS ROAD
STERLING HEIGHTS, MI 48313

Registered Agent Name & Address

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Name Changed: 10/23/2015

Address Changed: 01/12/2015

Officer/Director Detail

Name & Address

Title PS

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Title VT

APOSTOL, NICHOLAS J
6340 SIMS ROAD
STERLING HEIGHTS, MI 48313

Annual Reports

Report Year	Filed Date
2014	01/17/2014
2015	01/12/2015
2016	03/15/2016

Document Images

<u>03/15/2016 – ANNUAL REPORT</u>	View image in PDF format
<u>10/23/2015 – Amendment</u>	View image in PDF format
<u>01/12/2015 – ANNUAL REPORT</u>	View image in PDF format
<u>01/17/2014 – ANNUAL REPORT</u>	View image in PDF format
<u>09/09/2013 – AMENDED ANNUAL REPORT</u>	View image in PDF format
<u>02/07/2013 – AMENDED ANNUAL REPORT</u>	View image in PDF format
<u>01/09/2013 – ANNUAL REPORT</u>	View image in PDF format
<u>01/04/2012 – ANNUAL REPORT</u>	View image in PDF format
<u>01/06/2011 – ANNUAL REPORT</u>	View image in PDF format
<u>05/11/2010 – ANNUAL REPORT</u>	View image in PDF format
<u>02/18/2010 – ANNUAL REPORT</u>	View image in PDF format
<u>04/01/2009 – ANNUAL REPORT</u>	View image in PDF format
<u>01/14/2008 – ANNUAL REPORT</u>	View image in PDF format
<u>06/04/2007 – Name Change</u>	View image in PDF format
<u>05/16/2007 – Domestic Profit</u>	View image in PDF format

Richard Gibbs, III, President/Treasurer
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
richie@giannetticorp.com



Richie Gibbs has over 23 years' construction experience as a project manager, estimator, superintendent, foreman, and general partner, in the underground construction industry with governmental agencies in Florida and Michigan. Richie also has experience in commercial construction including custom home building in Michigan and Florida over the past 21 years. Richie is "hands-on" with all current projects in the South Florida area.

EMPLOYMENT:

Giannetti Contracting Corp. 1995 – Present

Chief Operating Officer/ Treasurer/ President

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person

Nicholas J. Apostol, V.P. / Secretary
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
nick@giannetticorp.com



Nick Apostol has over 30 years' underground utility construction experience with governmental agencies and also commercial vertical construction as project manager, estimator, superintendent, foreman, general partner and controller. As Vice President and Controller of Giannetti Contracting, Nick oversees all contracts, pay estimates and financials for both Michigan and Florida.

EMPLOYMENT:

Giannetti Contracting Corp.	1990 – Present	<u>Vice-President / Secretary</u>
Oakland County Drain Commissioners		
Oakland, MI	1988-1990	<u>Construction Inspector</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 – 2012 - 2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

Central Michigan University, Bachelor of Science, Construction Technology, 1989,

LICENSES AND CERTIFICATIONS: Florida General Contractor, Michigan Licensed Residential Builder, OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

**Jeffrey Melnechuk, Operations Manager
General Superintendent**

1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
mally@giannetticorp.com



Jeff (Mally) has over 20 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Jeff's experience also includes residential and commercial vertical construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1998 – Present Operations Manager / General Superintendent

RECENT PROJECTS:

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010
Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, MOT, First Aid / CPR Certified

VICTOR G. MENOCAL
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Mr. Menocal has over 20 years' experience in construction management since Feb. 1998. He has the experience of overseeing projects ranging from \$1.5 million up to \$177 million. Mr. Menocal has completed over 200,000 LF of water main 8-inch diameter or greater. Furthermore, he has over 8 years of Design/Build experience. The project scopes ranges from water main, gravity sewer, force mains, drainage, pump stations, lift stations, directional drilling, streetscape improvements, lighting, traffic signal improvements, ITS, neighborhood improvements and bridges. His experience includes approximately nine major neighborhood improvement projects of over 1,200 homes each. Mr. Menocal has an excellent knowledge of construction software such as Primavera Project Planner, SureTrak, Microsoft Projects, Expedition, E-Builder and others.

EMPLOYMENT:

Giannetti Contracting Corp. 2016 – Present
Senior Project Manager

Ric-Man International, Inc. – Pompano Beach, FL
Project Manager, up to \$21M in projects (2009-2016)

Condotte America – Miami, FL
Project Manager, up to \$177M in projects (2008-2009)

A² Group, Inc. – Miami, FL
Project Manager, up to \$200M in projects (1999-2008)

RECENT PROJECTS:

Project: Town of Surfside Utility Upgrade Project

Owner: Town of Surfside

Reference: Randy Stokes - 954-494-7497

Construction Cost: \$18.3 Mil - 2014

Role: Senior Project Manager

Description: Project consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 770 residences and 35 businesses. Water construction included installing 34,000 feet of new 8-inch DIP (connecting hundreds of homes in both the front and rear) and abandoning 17,000 feet of existing water main. Drainage construction included installing 17,000 feet of 18- to 54-inch HDPE and RCP; connecting over 250 structures and 6 pump stations. Roadway construction included 134,000 SY of roadwork, 6,000 SY of sidewalks & driveways, 2,500 feet of curb & gutter, 24,000 SY of swale reconstruction, planting or relocating over 1,100 trees. This project required major coordination with homeowners, businesses, two schools, a hospital, and public transportation to minimize our impact on residents and commerce.

Project: Section 5 Project Installation of 48-Inch PCCP

Owner: Miami-Dade Water & Sewer Department

Reference: George Aguiar (786-229-0859), Pedro Vigil (305-205-5152), Nelson Cespedes (786-552-8142), Larry Goodwin (786-295-3754)

Construction Cost: \$450,000 - 2015 (200 LF of 48" PCCP)

Role: Sr. Project Manager/Construction Manager

Description: This project was performed for Condotte/CAC/DeMoya, J.V. and it was located on NW 72nd Avenue from NW 8th Street thru NW 12th Street. The project consisted of 48" PCCP including restrained pipe, fittings, closures and connections to existing 48" PCCP. The path of the pipe was on NW 72nd Ave a 6 lane road with extreme heavy traffic. Several businesses existed along the path requiring difficult coordination and access at all times. The work involved; critical demolition of existing PCCP, removing sewage from existing pipe, sheeting and shoring, extensive de-watering, deep excavations, installation of access manholes and air releases, dealing with heavy traffic, working on weekends, nights and multiple crews. Difficult utility support and crossings. The project had tight time restraints due to existing lines requiring minimal shut down period. We succeeded in completing the Installation and connection within the scheduled time frame.

Project: Sunset Islands 3 & 4 Infrastructure Imp.

Owner: City of Miami Beach

Reference: Fernando Paiva, Project Manager - 305-970-9815

Construction Cost: \$7.7 Mil - Ongoing

Role: Senior Design/Build Project Manager

Description: Design / Build Project which consists of pavement reconstruction, overhead utility undergrounding, sidewalk construction, water main improvements, water meter replacement, water service conversation from rear easements to right-of-way, storm drainage infrastructure including 2 pump stations, sanitary sewer lining, new conduits, conductors and services points for retrofitting existing lighting system and streetscape/planting improvements.

Project: Broadview Park BP 2 NIP

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$17.2 Mil - 2010

Role: Project Manager

Description: Project consisted of sewer and drainage infrastructure improvements to a neighborhood of 760 homes. Sewer installation included 36,500 feet of 6- to 20-inch PVC and DIP gravity sewer with 150 manholes, 3 sewer lift stations, and 14,500 feet of 6- to 12-inch force main. Drainage installation included 16,700 feet of 15- to 24-inch RCP and HDPE pipe and 170 structures. The project required the full reconstruction of 100,000 SY of asphalt including two 1-1/2 inch lifts. This design also included the reclaiming of 65,000 SY of swales for drainage storage.

Project: SW 6 & 7 Utilities Extension Project Area 3

Owner: City of Cape Coral

Reference: Paul Clingham - 239-574-0464

Construction Cost: \$9.7 Mil - 2015

Role: Senior Project Manager

Description: The project consisted of potable water, irrigation, sanitary sewer, stormwater drainage, and hardscape infrastructure improvements to a neighborhood composed of 844 homes and 2 bridges in Cape Coral, Florida. Potable water improvements included installing 39,800 feet of 6- to 8-inch PVC water main with 438 services for 734 meters, 34 fire hydrants, and an aerial crossing. Irrigation improvements included installing 43,790 feet of reclaimed 4- to 16-inch irrigation mains with 498 irrigation services for 844 meters, as well as a 4-inch and a 16-inch aerial crossing. Stormwater drainage improvements included installing 5,200 feet of 15- to 36-inch HDPE & PVC main, 400 feet of 12x18- to 24x38-inch elliptical HDPE main, and 127 inlet structures. Sanitary sewer improvements included installing 41,100 feet of 8-inch PVC gravity sewer mains up to 16-feet deep including 98 manhole structures and 540 single and double services, 2 wastewater lift station, and 5,620 feet of 6-inch PVC force main. Hardscape and landscape improvements included 100,000 square yards of roadway reconstruction and hardscape restoration, 95,000 square yards of swale reconstruction, and 11,700 square yards of driveways.

Project: Flamingo Lummus Streetscape Imp. BP 10E

Owner: City of Miami Beach

Reference: Thais Vieira, R.A. - 305-673-7071

Construction Cost: \$4.4 Mil. - 2011 (60" RCP)

Role: Design/Build Project Manager

Description: Design/Build Project which consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 1,600 residences and 65 businesses. Water construction included installing 4,600 feet of new 6- to 8-inch DIP and abandoning 5,100 feet of existing water main. Drainage construction included installing 3,500 feet of 15- to 48-inch HDPE and RCP connecting over 70 structures and gravity wells, as well as 900 feet of 3- by 5-foot box culvert. Roadway construction included over 36,000 SY of roadwork, 4,500 SY of sidewalk, driveway & paver work, 9,500 feet of curb & gutter, 65,000 SY of swale reconstruction, planting or relocating over 200 trees; as well as signalization, decorative lighting, and installing 1,000 feet of FPL conduit. This project required major coordination with residents, a school, public transportation, restaurants, nightclubs, and other businesses to minimize our impact on residents and commerce.

Project: Prairie Avenue Drainage Improvements Phase II

Owner: City of Miami Beach

Reference: Hermes Diaz, PWD Project Mgr - 305-799-3611

Construction Cost: \$550K - 2012

Role: Senior Project Manager

Description: Project consisted of drainage improvements, roadway reconstruction, hardscape improvements and landscape improvements along Prairie Avenue from 23rd Street to 28th Street.

Project: FDOT District 6 Section 2 Project (Personal Exp.)

Owner: FDOT District 6

Construction Cost: \$177 Mil. - 2008 - 2009

Role: Design/Build Project Manager

Description: This was a design/build/finance project for the Florida Department of Transportation District IV. The work consisted of the addition of one general use lane in each direction, auxiliary lanes between all interchanges; interchange improvements and, operation safety improvements long the SR826 mainline and ramps. The Interchanges that will be improved with this project are the SR826 Interchanges at SW 56 Street/Miller Drive, Sr874/Don Shula Expressway and SW 40 Street/Bird Road. Four of the bridges are over the CSX railroad and are comprised of steel girders. The other interchange bridges are design with concrete beams (AASHTO Type IV, Mod. Bulb Tee, Florida I Beams). This project also includes a new pedestrian bridge, new drainage, lighting, landscaping, ITS and signalization Improvements

Project: Broadview Park BP 4 20-Inch WM

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$1.7 Mil - 2009

Role: Project Manager

Description: Due to our performance and qualifications this project was negotiated added scope to our Broadview Park Bid Pack 2 contract. This Neighborhood improvement project consisted of potable water main infrastructure improvements to the City of Plantation's Broadview Park neighborhood along State Road 441, a six-lane commercial road with over 60 businesses. Water infrastructure improvements consisted of installing 8,300 feet of 10- to 20-inch ductile iron water main (most of the work at night due to heavy traffic) and 16 air-release and butterfly valves, including 765 feet of directional drilling required to run the water main below Sunrise Boulevard, a six-lane bridge overpass plus access lanes and canal. Additional streetscape improvements included 14,500 square yards of roadwork and installing 12 traffic detection loops, as well as new curb & gutters, landscaping, and irrigation.

Project: Venetian Causeway Water Main Crossings

Owner: City of Miami Beach

Reference: Robert Rodriguez, Capital Projects Coord. - 305-673-7070

Construction Cost: \$1.0 Mil. - 2011

Role: Senior Project Manager

Description: Project consisted of water infrastructure improvements to the San Marino, Dillido, and Rivo Alto islands along the Miami Beach portion of the Venetian Causeway. Water construction consisted of installing 2,800 linear feet of 4- to 16-inch ductile iron water main, 33 water services, and 6 new fire hydrants. Construction required complex MOT to contend with heavy vehicle and pedestrian traffic; as well as direct coordination between multiple city departments and the contractor performing future roadway improvements.

LICENSES AND CERTIFICATIONS:

Work Zone Traffic Control – M.O.T. Advanced Level Cert.

Occupational Safety & Health Association – 30 Hour Training

Army Corp of Engineers – CQM for Contractors

OSHA 3015; Excavation, Trenching and Soil Mechanics

Competent Person - Excavation

Ilia Lyssenko, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
ilia@giannetticorp.com



Ilia has over 22 years' construction experience in government and commercial construction industry as a project manager, estimator, and foreman.

EMPLOYMENT:

Giannetti Contracting Corp.	2013 –	<u>Project Manager</u>
Lanzo Construction Co. Fla.	2010 – 2013	<u>Project Manager / Estimator</u>
DBF Construction LLC.	2006 – 2010	<u>Project Manager / Estimator</u>
Giannetti Contracting Corp.	1996 – 2006	<u>Project Manager / Estimator / Foreman</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

City of Miami Beach, Florida – Central Bayshore and Lake Pancoast Infrastructure Projects – 2012 - 2013
Contract Amount: \$ 17,000,000.

- Over 54,000 LF of new drainage, water main, gravity sewer, and force main from 6" to 48" in diameter. Project also included 1" milling and overlay as well as 6,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. - 2013 - 2014
Contract Amount: \$2,132,773.

- Water Main Replacement Project included over 27,000 LF of new water main. Project also included over 36,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

Broward Community College
Associate of Arts, Engineering & Architecture

LICENSES AND CERTIFICATIONS:

Florida General Contractor, Florida Underground Contractor, Florida Plumbing Contractor
OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Robert C. Henning III, Chief Estimator
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
bob@giannetticorp.com



Robert has over 18 years' construction experience in government and commercial construction industry as a project manager and estimator. Robert also has experience in safety program management.

EMPLOYMENT:

Giannetti Contracting Corp. 2014 –	<u>Chief Estimator</u> 2012 – 2014	<u>Project Manager</u>
Ocean Bay Construction, Inc. 2010 – 2012	<u>Project Manager / Estimator</u>	
GPE Eng. & Gen Cont., Inc. 2010	<u>Estimator</u>	
Welling Construction, Inc. 2004 – 2009	<u>President / Vice President</u>	
The Redland Company, Inc. 2003 – 2004	<u>Pro. Mgr/ Estimator/ Safety Dir.</u> , 1998 – 2002	<u>Office & Field Staff</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Central Broward Water Control District – N-30 Canal Culvert Extension - 2012
Contract Amount: \$747,018.

- Project included clearing and installing 2,534 LF of 60" reinforced concrete pipe. Project was particularly challenging due to the extreme hard rock encountered. Averaged approximately 100 LF a day production.

Broward County - North County Neighborhood Improvements Bid Pack # 9 - 2010 -2012
Contract Amount: \$15,100,000.

- Project included over 135,000 LF of new drainage, water main, sewer main (over 15 feet deep), force main, reclaimed water main from 4" to 48" in diameter. Over 70,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

American Intercontinental University 2001-2003

Bachelor of Business Administration, January 2003 Minor in Construction Management

Broward Community College 2000-2001

Twenty-three Credit Hours towards Associate Degree in Building Construction Management

Santa Fe Community College 1998-2000

Thirty-five Credit Hours towards Associate Degree in Building Construction Management

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced