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Bid Receipt

ITB #3082-18

Bid Name: East Gate Water Main Replacement - Phase 1

Time Stamped:

o” Form 3A- Interest in Competitive Bid for Public Business
¢ Indemnification/Hold Harmless

e FDEP & U.S. EPA Construction Notices of Intent (NOT)
¢ Statement of References for Contractor

e  Contractor’s Statement of Sub-contractors

¢ Drug Free Workplace Certification

2~ Non-Collusive Affidavit

& Public Entity Crime Information

o Statement of “No Bid" (if applicable)

All required forms are included in this package. All forms must be filled out and
returned with the firm’s proposal.

Failure to do so will result in the firm being considered non-responsive and their
proposal will be disallowed.

Mark N/A if not applicable to your firm
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PROPOSAL BOND
*Not to be completed if a certified check is submitted.
KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

Andrew Site Work, LLC as Principal,

and The Chio Casualty Insurance Company as Surety

are held and firmly bound unto the City of Venice, Florida, in the sum of

Five Percent of Amount Bid $ (5%) , for the payment of which, well
and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators,
successors and assigns.

The condition of the above obligation is such that if the attached Proposal of Principal and Surety for work
specified as:

East Gate Water Main Replacement — Phase 1, ITB 3082-18

all as stipulated in said Proposal, by doing all work incidental thereto, in accordance with the plans and
specifications provided heretofore, all within Sarasota County, is accepted and the bidder shall within ten
(10) days after notice of said award, enter into a contract, in writing, and furnish the required Performance
Bond with surety or sureties to be approved by the Director of Purchasing, this obligation shall be void;
otherwise the same shall be in full force and virtue by law and the full amount of this Proposal Bond will
be paid to the City as stipulated or liquidated damages.

Signed thig/ 31st day of July ,2018 .
) The Ohio Cﬁ?{:yﬁfurw
Khlph O U E
5 Principal Surety Brett Rosenhaus, Attorney-in-Fact

Principal must indicate whether corporation, partnership, company, or individual.

The person signing shall, in his own handwriting, sign the Principal's name, his own name, and his title.
The person signing for a corporation must, by affidavit, show his authority to bind the corporation.
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Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

THIS POWER OF ATTORNEY 1S NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.
Certificate No 8081652
Liberty Mulual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the Stats of New Hampshire, that
Liberty Mutua! Insurance Company is & corporalion duly organized under the laws of the Stale of Massachusetts. and Wesl American Insurance Company is a corporation duly
organized under the laws of the State of Indiana (herein collectively called the “Companies™), pursuant 1o and by authorily herein set forth. doas hereby name, canstitute ard appoint,
Breit Rosenhaus; Tracey Boong-Brown; Emily Golecki; John 8. Neu; Daniel F. Oaks; 8ecky Stanion; Kevin Woijtowicz

all of the city of _Saint Petersburg, state of FL each individually if there be more than one named, its true and lawful attorney-in-fact ta make, execute, seal, acknowledge
and deliver, for and on ifs behaif as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in purseance of these presents and shall
be as binding upon the Companies as if they have baen duly signed by the president and attesled by the secretary of the Companies in their own proper persons,

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the comporate seals of the Companies have been affixed
therelo this_2nd day of _May 2018

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By: .z./ae/?/{:'

STATE OF PENNSYLVANIA = David M. Carey? Assistant Secretary
COUNTY OF MONTGOMERY
Onthis 2nd __ day of May ,_2018  bafore me personally appeared David M. Carey, who acknowledged himsef 1o be the Assistant Secretary of Liberty Mutual Insurance

Company, The Ohio Casually Company. and West American Insurance Company, and that he, as such, being authorized so 1o do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the carporations by himself as a duly authorized officer.

IN WITNESS WHEREOCF, | have heraunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year firsl abova writlen.
COMMONWEALTH OF PENNSYLVANIA /—\
Notariat Saat M Z 1 Z'E e{ )
Teresa Pastolla, Notary Pubkic By:
Upper Marion Twp., Monlgomery County Teresa Pastella, Notary Public
My Commission Explres March 282021

F yhvet A of Notanas

This Pawer of Attorney is made and executed pursuant to and by authorily of the fellowing By-laws and Authorizations of The Ohio Casually Insurance Company, Llberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Saction 12. Power of Attorney. Any officer or other official of the Corporation autharized for that purpose in writing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary lo act in behalf of the Corporalion to make, exequts, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surely obligations. Such atforneys-in-fact, subject to the Fmitations set forth in Lheir respective
powers of attorney, shall have full power to bind the Comporalion by their signature and axecution of any such instruments and to attach thereto the seal of the Corporation. When so
execuled, such insiruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authonly granted to any representalive or attomey-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XM - Exgcution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authonzed for that purpose in writing by the chairman or the president
and subject to such limitations as the chairman or the president may prescribe, shall appoint such altorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surely obvigations. Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attomey, shiall have fult power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so
execuled such instruments shall be as binding as if signed by the president and attesled by the secretary.

Certificats of Designation - The President of the Company, acting pursuant lo the Bylaws of the Company, autharizes David M. Carey, Assistant Secretary to appoint such attomeys-in-
fact as may be necessary to act on behalf of the Company to make, execuie, seal, acknowledge and defiver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant seceetary of the
Company, wherever appearing upon & certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be va'd and binding upon the Company with
the same force and effect as though manually affixed

|, Reneg C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby cerlify that Ihe original power of attomey of which the foregoing is a full, true and comect copy of the Power of Attomey exsculed by said Companies, Is in full force and effecl and
has not been evoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies lhis 3 \ day of Al‘l,&,"l ‘L 3 20_\',3__

o /M/M

" Renee C. Lipweyr Kasislant Secretary

3z2al 300
LMS_12873_022017

day.

iness

.

30 pm EST on any bus

00 amand 4

To confirm the validity of this Power of Attorney call

1-610-832-8240 between 9




QUALIFICATIONS STATEMENT

The undersigned certifies under oath the truth and correctness of all statements and all answers to questions made hereinafter:

SUBMITTED TO: CITY OF VENICE CHECK ONE:
Procurement- Finance Department orporation
401 W, Venice Avenue [ Partnership
Venice, Florida 34285 [ Individual

[0 Joint Venture

SUBMITTED BY: [ Other

NAME: no(mc.J euork LL

ADDRESS: At 2l m (4

PRINCIPLE OFFICE:  _foprs mvers , FC 339/¢

State the true, exact, correct and complete legal name of the partnership, corporation, trade or fictitious name under which
you do business and the address of the place of business.

The correct name of the Offeror is: % , - S,r e bork  LLA
The address of the principal place of business is:
A< @/m e . Lact _purecs L S
[f the Offeror is a corporation, answer the following;
a.  Date of Incorporation: F-RE - Acoy”
b. State of Incorporation: ‘ﬁcr .'g@,
c.  President’s Name: E aith <- //4/!4«} 1z
d. Vice President’s Name: _)-’/ A
e.  Secretary’s Name: Nk ‘/m.c {restc
7
f. Treasurer’s Name: nr / Il
g Nameand address of Resident Sectt Kascahavs - NiciSon, Rsenhaus i Assceces
Agent: THol Lake octn @i, Snbe 2-231 Lojee werttn €L, 75407

If Offeror is an individual or partnership, answer the following;
a. Date of Organization:

b. Name, address and ownership units of all partners:

C.  State whether general or limited partnership:

If Offeror is other than an individual, corporation partnership, describe the organization and give the name and address of
principals:
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If Offeror is operating under fictitious name, submit evidence of compliance with the Florida Fictitious Name Statute.

How many years has your organization been in business under its present business name?

a. Under what other former names has your organization operated?
F L ACKNOWLEDGEMENT
State of
SS.
County of L- e,f_
On this the 3)\ day of 3(4,\ ~f ,20 1_%: before me, the undersigned Notary Public of the State of
FL , personally appearéd Ra\bPn . nafe and (Name(s) of individual(s)

who appeared before notary) whose name(s) is/are Subscribed to the within instrument, and he/she/they acknowledge that

\l-lau
¥
Y

1}

he/she/they executed it.
h\s\t_\z‘@fi‘ifgz@ Morganne J. Brooks ﬂ’ rg
3 é % Commission # GG127333

PNy s Expires: July 23, 2021 NOTARY(PUBLIC, sznz OF_FL.
NOTARY PUBLIC '5': ----- S

2 mgg Bonded thru Aaron Notary = (0o¥.S
{Name of ry Public; Print, stamp, or type as commissioned)

SEAL OF OFFICE: ™™
)ﬂ(fsonal]y known to me, or CJProduced identification: h’f)ln take an oath, or C1DID NOT take an oath
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BID FORM

CITY OF VENICE
EAST GATE WATER MAIN REPLACEMENT - PHASE 1

TABLE OF ARTICLES

Bid Recipient

Bidder’s Acknowledgements
Bidder’s Representations
Bidder’s Certifications
Basis of Bid

Time of Completion
Attachments to this Bid
Defined Terms

Bid Submittal

0. Required Forms

NA LA W

= oo

ARTICLE 1 - BID RECIPIENT

1.0l The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
AGREEMENT with OWNER in the form included in the Bidding Documents to perform
all Work as specified or indicated in the Bidding Documents for the price(s) and within
the times indicated in this Bid and in accordance with the Bidding Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01  Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid
and Instructions to Bidders, including without limitation those dealing with the disposition
of Bid security. This Bid will remain subject to acceptance for 90 days after the Bid
opening, or for such longer period of time that Bidder may agree to in writing upon request
of OWNER. Bidder will sign the AGREEMENT and will furnish the required contract
security, and other required documents within the time periods set forth in the Bidding
Documents.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01  In submitting this Bid, Bidder represents that:

00410-1



Bidder has examined and carefully studied the Bidding Documents, the other related data
identified in the Bidding Documents, if any, and the following Addenda, receipt of all of
which is hereby acknowledged.

Addendum No. Date Received Addendum No. Date Received
/ ¢ /2 9;//5’
£ 7/20/I8

Bidder has visited the Site and become familiar with and is satisfied as to the general, local
and Site conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress and performance of the Work.

Bidder has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions in or relating
to existing surface or subsurface structures at or contiguous to the Site (except
Underground Facilities) which have been identified in the Supplementary Conditions as
provided in Paragraph 4.02 of the General Conditions, and (2) reports and drawings of
Hazardous Environmental Conditions identified at the Site, if any, which that have been
identified in the Supplementary Conditions as provided in Paragraph 4.06 of the General
Conditions.

Bidder has obtained and carefully studied (or accepts the consequences for not doing so)
all additional or supplementary examinations, investigations, explorations, tests, studies
and data concerning conditions (surface, subsurface and Underground Facilities) at or
contiguous to the Site which may affect cost, progress or performance of the Work or
which relate to any aspect of the means, methods, techniques, sequences and procedures
of construction to be employed by Bidder, including applying the specific means, methods,
techniques, sequences, and procedures of construction expressly required by the Bidding
Documents to be employed by Bidder, and safety precautions and programs incident
thereto.

Bidder does not consider that any further examinations, investigations, explorations, tests,
studies or data are necessary for the determination of this Bid for performance of the Work
at the price(s) bid and within the times and in accordance with the other terms and
conditions of the Bidding Documents.

Bidder is aware of the general nature of work (if any) to be performed by OWNER and
others at the Site that relates to the Work as indicated in the Bidding Documents.
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COOPERATIVE PROCUREMENT WITH OTHER JURISDICTIONS

The vendor, by submitting a bid, authorizes other Public Agencies to "Piggy-Back" or purchase equipment
or services being proposed in this invitation to bid at prices bid unless otherwise noted on the proposal
sheet.

Yes No /

AUTHORIZED SIGNATURE
By submission of the ITB, the undersigned certifies that:

I. He/She has not paid or agreed to pay any fee or commission, or any other thing of value contingent
upon the award of this contract, to any City of Venice, Florida employee or official or to any current
consultant to the City of Venice, Florida;

2. He/She has not paid or agreed to pay any fee or commission or any other thing of value contingent upon
the award of this contract to any broker or agent or any other person;

3. The prices contained in this proposal have been arrived at independently and without collusion,
consultation, communication or agreement intended to restrict competition.

4. He/She has the full authority of the Offeror or to execute the proposal and to execute any resulting
contract awarded as the result of, or on the basis of, the proposal.

%a//h s Iﬂrw{nu/ Z—féz-_

b C. Aot T

Authorized Re

Signature:

vl
Title: ﬂ eStelprt

Company Name: _Fndieas  Scteaertt LG
Address:__ QS futm  fre

City, State, ZIP: _Furf fyers FL 339/¢
Telephone Number: 43¢ - 2X6 - (ot

Fax Number: __ 037~ 226- /o5~

E-mail address: 10%7/3 QQ,JN.,J.S e Lol Copn
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-
H

LAST NAME — FIRST NAME — MIDDLE DOTIAL OFFICE / POSITION HELD

4410%) «ffh IZ e Dresolenr
MAILING ADDRESS AGENCY

A1 Vufon Pre )

ary zZiP COUNTY ADDRESS OF AGENCY

Fort myes . Fo 3776 lec v/

WHO MUST FILE THIS STATEAENT
Sections 112.313(3) and 112.313(7), Florida Statntes, probibat certam busi relattonships on the part of pubhc officers and

employees, thewr spouses, and their children. Se Pxrt TII, Chapter 112, Florida Statutes, and/or the brochure entitled <A Guide
h&:mhwem:md&dedﬂthcfuPuhhcoﬁmandﬂmpbnu for more details on these prolbabions.
However, Sechion 112.313(12), Florida Statutes, provades certain hmited exemphons to the ahove-referenced probibitions,
mlﬁn;mwhue&gmum&dmdsammdsukd.mhmmh;hpm:nﬁndhnaﬂhdm
infl aa bid i th ticatiens; AND where disclonue iz made, prior to or at the tme of the submsmon of the
Mof&:o&d’swhﬂ:pmue:wch]d:mtm&dumcfﬁgmhnd:dbmm ‘This foam has been promulgated
by the Cammission on Ethits for such disclosure, if srd wirx spplicadls to 2 public officer or employee.

INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS (Required by § 172.518(12)(b), Fla. Stat.)

1, TheuwptnmbdwwludtMswqﬂuhhmfﬂkt:rﬁm]nﬁuﬁwmm;mm
b o-ﬁ R

2. The person mbmitting: the bid ja:

zﬁ(ﬂh C. Yadeew tI7 Po?:;':/;f—

3. The bozinezs entty with whdch the person sebemitting the bid is zssodiated is;

hdiew S fewat (L LC.-

4. Aly relxtiomship to the per=on or business en suhmmsduhduufnﬁm
z"-f"{!nr“ - Otvnev

5. The naoure of the busines incended to be ansacted in the event that this bid = awarded it as follows:

2. The realty, goods, and / ar services e be supplied speeifizally indud WRTER. monr

kmrﬂq,mwlusﬂwﬂkmﬁdhmmmdhg_l) C_'J’Mf/efr'an
& Will the contract be subject to rencwal without further cocpenitive bidding®? O Yes o If 20, how often?

6. Additional oy ments:

s A

7. SIGNA' DATE SIGNED DATE FILED

| g |

Bofoh €. Aot TIE FILING INSTRUCTIONS

1f you are a state officer or employee required to disclose the mformation above, pl file this form with the Department of
State in Room 316, RA- Gray Buldmg, 500 South Bronough Sirect, Tallahassee, Florida 37399-0230. 1f you zrc an officer or
employee of a palitical subdivision of thiz state xnd are subject to this discl <, please fle the statement with the Superviser
of Elections of the county in which the agency m which yoa are serving has itz princpal office.

WOTICE: UNDIR FROVISIONS OF FLORIDA §TATUTES {12417, A FAILLRE TO MARr ANY REQUIRFD DISCIOSIRE CONGTITLIIES
CROUNDG rOR ARD MAY BE PUNIEHED BT ONE OR MORE OF THE FOLLOWING: IMPFACHAMINT, REMDVAL OGR GUEPENGICN FROM
OrTILE OR EMPLOVMENT, DEMOTION, REDUCTION IV SALARY, REPRIMAND, OR A CIVIL PEMALTY NOT TO EXCEED 510,000,

CHFCRM IA —~ REV 1-05
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INDEMNIFICATION/HOLD HARMLESS

The elected firm shall (if required by City) defend, indemnify and hold the City, the City's
representatives or agents, and the officers, directors, agents, employees, and assigns of each harmless
for and against any and all claims, demands, suits, judgments, damages to persons or property, injuries,
losses or expenses of any nature whatsoever (including attorneys’ fees at trial at appellate level) arising
directly or indirectly from or out of any negligent act or omission of the elected firm, its Sub-Offerors
and their officers, directors, agents or employees; any failure of the elected firm to perform its services
hereunder in accordance with generally accepted professional standards; any material breach of the
elected firm’s representations as set forth in the proposal or any other failure of the elected firm to
comply with the obligations on its part to be performed under this contract.

I ﬂﬁ{ th C. K M{/" e e/3 , being an authorized representative of the firm of

_Wra./ Siteno  LeC located at City
il ﬂl m Be , State FL , Zip Code 339/¢ Phone:
AST- 206 -feow Fax: 439 =336-/to s~ . Having read and

understood the contents above, hereby submit accordingly as of this Date,

-~/ 3/ ,20127

)QOI/A C. Modvey

Please Print Name

Sig'hafurez !,4 €. AnvAaS i~ i

This signed document shall remain in effect for a period of one (1) year from the date of signature or for
the contract period, whichever is longer.
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CITY OF VENICE, FLORIDA
FDEP & U.S. EPA CONSTRUCTION NOTICES OF INTENT (NOI)

The undersigned bidder acknowledges the requirement of the U.S. Environmental Protection Agency (EPA)
and the Florida Department of Environmental Protection (FDEP) which have published the rules for
NPDES General Permits for stormwater discharges from construction sites and said bidder agrees to assist
the owner in the preparation of these permits and associated plans. The bidder acknowledges that he has
taken these permits and associated construction costs into account in the preparation of his lump sum bid.
These permits are mandated under Section 402(p) of the Clean Water Act for “Stormwater Discharge from
Construction Activities (including clearing, grading, and excavation activities) that result in the disturbance
of five (5) or more acres total land area, including areas that are part of a larger common plan of
development or sale.” The EPA has published summary guidance for: “Developing Prevention Plans and
Best Management Practices” (EPA 833-R-92-001, October 1992),

The EPA permit format is a Notice of Intent (NOI) for Stormwater Discharges Associated with Construction
Activity to be covered under a NPDES Permit, and it is to be submitted according to the NOI instructions.
The Stormwater Pollution Prevention Plan which must accompany the NOI must be signed by authorized
representatives of the contractor and subcontractors as well as the facility Owner. Copies of the EPA NOI
must be provided to state and local agencies who have issued stormwater management, grading, or land
alteration permits or approvals.

An NOI_must also be submitted to the Florida Department of Environmental Protection, NPDES
Stormwater Notices Center, MS 2510, 2600 Blair Stone Road, Tallahassee, FL 32399. FDEP forms may
be downloaded from the State’s web site http://www.dep.state. fl.us/'water/stormwater/npdes/ or phone 850-
621-9870 if you have questions.

Acceptance of the bid to which this certification and disclosure applies in no way represents the Owner or
its Representative has evaluated and thereby determined that the information is adequate to comply with
the applicable U.S. EPA or FDEP requirements nor does it in any way relieve the contractor of its sole
responsibility to comply with the applicable U.S. EPA and FDEP requirements, including inspection of all
control measures at least once each week and following any storm (rainfall) event of 0.5 inches or greater
and maintaining reports of each inspection.

Bidder (Company): et Le
Name and Title: fa{ﬂk [ ﬂ@(m(,. s 101'1.1/:/4-1"
Address: ASl Polm Bue

Fort_myer> "¢ 334/

Telephone: AT~ AL - leo b

BY SIGNATURE BELOW OF AUTHORIZED REPRESENTATIVE, CONTRACTOR ACKNOWLEDGES
RECEIPT OF A COPY OF CITY ORDINANCES 95-12 and 96-09 AND AGREES TO ABIDE BY THE
REQUIREMENTS OF SAID ORDINANCES.
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Signature; 4 AT AL~ T Date: 7/ 5’// o
Prinfed nowé/title: 7, ﬁéz&"pﬂ‘ / /

ORDINANCE 95-12

AN ORDINANCE OF THE CITY OF VENICE, FLORIDA, AMENDING THE CODE QF ORDINANCES BY
AMENDING CHAPTER 9, HEALTH AND SANITATION, ARTICLE IV, DISPOSAL OF EXCRETA, SECTION
9-71, DISCHARGE OF RAW SEWAGE INTO STORMWATER; DELETING ARTICLE V, PROHIBITED
STORMWATER DISCHARGES; ADDING CHAPTER 19, WATER AND SEWERS, ARTICLE VI,
STORMWATER QUALITY; DELETING CHAPTER 15, STREETS AND SIDEWALKS, ARTICLE IV,
EXCAVATIONS, SECTION 15-53, STORM DRAINAGE AND POLLUTION; PROVIDING FOR CONFLICT
WITH OTHER ORDINANCES; PROVIDING FOR A SEVERABILITY CLAUSE AND PROVIDING AN
EFFECTIVE DATE.

WHEREAS, control of stormwater runoff is necessary from individual lots that do not require a permit from the
Southwest Florida Water Management District and requiring compliance with the provisions of the Clean Water Act
33 U.S.C.1251 et.seq., as amended by the Water Quality Act of 1987; and

WHEREAS, the City is desirous of complying with its U.S. Environmental Protection Agency National Pollutant
Discharge Elimination System Permit and its Stormwater Master Plan, therefore, stormwater runoff and any discharge
to the City storm sewer system will be closely monitored and regulated; and

WHEREAS, the control of stormwater runoff is the responsibility of each individual property owner; and
WHEREAS, the City is desirous of controlling stormwater runoff and insuring compliance with the Comprehensive
Plan.

NOW, THEREFORE, BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF VENICE,
FLORIDA:

SECTION 1. Chapter 9, Water and Sewers, Article IV, Disposal of Excreta, Section 9-71, Discharge of Raw Sewage
into Storm Sewer, is amended to read as follows:

Sec. 9-71. Discharge of raw sewage into storm sewer.

It shall be unlawful for any person to discharge raw sewage or to discharge the effiuent of and from any septic tank
into the storm sewer system of the city or to construct or maintain any system of drainage, pipes, conduits or other
apparatus whereby raw sewage or the effluent of and from any septic tank shall or may be discharged into or through
the storm sewer system of the city.

SECTION 2, Chapter 9, Water and Sewers, Article V, Prohibited Stormwater Discharges, is deleted in its entirety.
SECTION 3. Chapter 19, Water and Sewers, Article VI, Stormwater Quality is added to read as follows:

ARTICLE V1. STORMWATER QUALITY

Sec. 19-141. Definitions.

As used in this article “industrial stormwater” means stormwater runoff from a site with industrial activities, as defined
under 40 CFR Section 122.26(a)(14) U.S. Environmental Protection Agency regulation,

As used in this article “construction sites” refers to all sites.

As used in this article, “illicit discharge™ is any discharge of anything other than stormwater to the municipal separate
storm sewer system (MS4) or the waters of the State of Florida or the United States.

As used in this article “industrial wastewater” refers to liquids used by an entity in their course of business, that if
discharged to the MS4, would degrade the quality of stormwater.

Sec. 19-142. Disposal of industrial stormwater discharges.

The following types of discharges to the municipal separate storm sewer of the city must be controlled as indicated.
(1) Industrial wastewater/illicit discharge: Industrial wastewater/illicit discharge may not be discharged to the
city’s municipal separate storm sewer system.

(2) Industrial stormwater: As required to comply with NPDES regulations, the quality of industrial stormwater
which is discharged through the city’s municipal separate storm sewer system may be subject to regulation or
permitting, and any violation of such regulation or permit may be subject to an order to immediately cease such
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discharge.

Sec, 19-143, Runoff stormwater and Best Management Practice (BMPs) for construction sites.

BMPs shall be implemented as necessary, to insure that all discharges from construction activities are in compliance
with the City of Venice EPA/NPDES Stormwater Permit and the Stormwater Master Plan, or the SWFWMD Permit
or EPA’s NPDES Construction Activity General Permit, whichever is most stringent in its requirements,

Best Management Practices include but are not limited to, the following requirements:

(a) Allsite grading shall be conducted in such a manner that all stormwater management facilities located adjacent to
the site are not altered in any way which will diminish their designated flow or pollutant removal capacity or the shape
of the drainage facility.

{(b) Maintenance of vegetative buffers or use of a silt fence and/or staked hay bales which minimize erosion and retain
sediment on site, shall be implemented prior to any construction activities taking place at sites which discharge to
surface water or the municipal separate storm sewer sysiem (MS4). These controls, when utilized, shall be secured
and properly maintained during construction activities until the site has been stabilized with sod and/or seed and
mulch. A double silt fence may be required as an additional measure to insure that discharges from the site are in
compliance with water quality standards as established by the EPA/NPDES Stormwater Permit. Undisturbed
vegetative buffers shall be maintained intact to the maximum extent possible to reduce erosion and the discharge of
sediment from stormwater runoff. All areas of exposed soil shall be stabilized within 72 hours of attaining final grade.
(c) Storm sewer systems (eg. inlets, pipes and ditches, etc.) adjacent to the site must be protected by a silt fence and/or
staked hay bales during construction, to keep solids from entering conveyance systems.

(d) Vehicles such as concrete or dump trucks and other construction equipment shall not be washed at locations where
the runoff will flow directly into a lake, wetland, watercourse or stormwater conveyance system. Special areas must
be designated for washing vehicles. In all new subdivisions, a wash area may be established by the owner/developer
which can be used by the site contractor and home builders. If established, wash areas shall be located where the wash
water will spread out and evaporate or infiltrate directly into the ground, or where the runoff can be collected in a
temporary holding or seepage basin. Gravel or rock bases are recommended for temporary holding or seepage basins,
to minimize mud generation. Underdrains shall be installed where infiltration basins are provided as required by the
owner/developer’s engineer or the Southwest Florida Water Management District. Upon completion of the project,
the wash areas shall be graded and stabilized and any trash or waste shall be collected and disposed of properly.

() Fuel, chemicals, cements, solvents, paints, topsoil, or other potential water pollutants shall be stored in areas where
they will not cause runoff pollution. Toxic chemicals and materials, such as pesticides, paints, and acids, must be
stored in accordance with manufacturer’s guidelines. Groundwater resources shall be protected from leaching by
placing a plastic mat, packed clay, tar paper, or other impervious material on any areas where toxic liquids are to be
opened and stored.

(f) A minimum of one permitted driveway must be established prior to construction and shall be used as the only
access for ingress/egress during construction in order to provide minimum disturbance of drainage facilities and
vegetative cover on site.

Sec. 19-44, Owner responsibility for stormwater runoff.

(2) The control of stormwater runoff is the responsibility of each individual property owner.

(b) Any property owner constructing or causing to be constructed any building which requires an elevated slab and
the elevation of the building pad is higher than that of adjoining properties, will control stormwater runoff during
construction. Likewise, any property that is filled more than twelve inches above the adjacent property must provide
additional control measures for stormwater during construction. Upon completion of the work, all stormwater runoff
shall flow to its natural preconstruction drainage swale, ditch, etc., or be retained in a retention or detention pond(s)
designed and constructed for that purpose.

(c) Forany construction where the elevation of the building pad or site fill will be higher than adjoining properties,
construction plans certified by a professional engineer registered with the State of Florida, retained by the property
owner, will be provided to the City prior to issuance of a building permit.

(d) Any single lot not covered under Southwest Florida Water Management District rules, exceeding forty-five percent
in impervious coverage {including buildings, drives, sidewalks, patios, etc.) shall require stormwater retention
facilities to be designed by a Florida registered engineer. The design is to meet the City of Venice EPA/NPDES
Permit requirements for quantity and quality of treatment.

(e} The property owner’s engineer will be required to certify to the City Engineer that construction was completed in
accordance with the certified plans, prior to issuance of a Certificate of Occupancy.
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(f) All improvements to property affecting stormwater drainage must be done in compliance with the City’s
Comprehensive Plan.

Sec. 19-145. Illicit discharges.
It shall be unlawful for any person to discharge anything other than stormwater into the city’s municipal separate
storm sewer system whether such discharges occur through piping connections, runoff, exfiltration, infiltration,
seepage, or leaks. No person may maintain, use, or establish any direct or indirect connection to any storm sewer
owned by the city that results in any discharge in violation of any provision of federal, state, city, or other law or
regulation. This provision is retroactive to January 1, 1993, and applies to connections made prior to the effective
date of this provision, regardless of whether made under a permit, or other authorization, or whether permissible under
laws or practices applicable or prevailing at the time the connection was made.

No materials other than those composed entirely of stormwater shall be disposed of, dumped, or spilled into
the city’s municipal separate storm sewer system, whether such materials are in a solid or liquid form.

Sec. 19-146. Inspections.

It shall be the duty of the city engineer or designee to carry out all inspections, surveillance, and monitoring procedures
necessary to determine compliance with this article.

SECTION 4. Chapter 15, Streets and Sidewalks, Article IV, Excavations, Section 15-53, Storm Drainage and
Pollution, is deleted in its entirety.

SECTION 5. To the extent of any conflict between the provisions of this Ordinance, and any other Ordinance,
Resolution, or Agreement of the City of Venice, Florida, the provisions of this Ordinance shall prevail.

SECTION 6. Severability. If for any reason a provision of this Ordinance or the application thereof to any person,
group of persons, or circumstances is held invalid, the invalidity shall not effect other provisions or applications of
the Ordinance which can be given effect without the invalid provision or application, and to this end the provisions of
the Ordinance are severable.

SECTION 7. Effective Date. This Ordinance shall take effect immediately upon its adoption, as required by law.

PASSED BY THE COUNCIL OF THE CITY OF VENICE, FLORIDA, THIS 23RD DAY OF MAY, 1995,
First Reading: May 9, 1995 - Final Reading: May 23, 1995 - ADOPTION: May 23, 1995
ATTEST: /s/LORI STELZER, CMC.CITY CLERK {S/MERLE L GRASER, MAYOR

I, LORI STELZER, City Clerk of the City of Venice, Florida, a municipal corporation in Saraseta County,
Florida, do hereby certify that the foregoing is a full 2nd complete, true and correct copy of an Ordinance duly adopted
by the Venice City Council, at a meeting thereof duly convened and held on the 23rd day of May, 19935, a quorum
being present.

WTITNESS my hand and the official seal of said City this 24th day of May, 1995.

{8/ LORI STELZER, CMC. CITY CLERK Approved as to form: /S/ ROBERT C. ANDERSON. CITY
ATTORNEY
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ORDINANCE 96-09

AN ORDINANCE OF THE CITY OF VENICE, FLORIDA, AMENDING THE CODE OF QRDINANCES BY
AMENDING CHAPTER 19, WATER AND SEWERS, ARTICLE VI, STORMWATER QUALITY, SECTION 19-
141, DEFINITION FOR INDUSTRIAL STORMWATER, SECTION 19-146, INSPECTIONS, PROVIDING FOR
CONFLICT WITH OTHER ORDINANCES; PROVIDING FOR A SEVERABILITY CLAUSE AND PROVIDING
AN EFFECTIVE DATE.

WHEREAS, the City of Venice is responsible for the conservation, management, protection, control, use and
enhancement of stormwater within its corporate limits, and for the acquisition, management, maintenance, extension,
and improvement of the stormwater systems in the City; and

WHEREAS, the Environmental Protection Agency/National Pollutant Discharge Elimination System (EPA/NPDES)
permit requires certain amendments to the existing Ordinance and extension of inspection authority on private
properties.

NOW, THEREFORE, BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF VENICE,
FLORIDA:

SECTION 1. Chapter 19, Water and Sewers, Article VI, Stormwater Quality, Section 19-141, Definition, for
Industrial Stormwater is amended to read as follows:

Sec. 19-141, Definitions.

As used in this article, “industrial stormwater” means stormwater runoff from a site with industrial activities, as
defined under 40 CFR Section 122.26 (&) (b) (14), U.S. Environmental Protection Agency regulation,

SECTION 2. Chapter 19, Water and Sewers, Article VI, Stormwater Quality, Section 19-146, Inspections, is amended
to read as follows:

Sec. 19-146, Inspections.
It shall be the duty of the city engineer or designee to carry out all inspections, surveillance, and monitoring procedures
necessary to determine compliance with this article. The city engineer or his duly authorized agents may enter at all
reasonable times in or upon any private or public property for the purpose of inspecting and investigating conditions
and practices which may be a violation of this ordinance, regulation or permit. The city engineer may, whenever
necessary, make an inspection of construction sites to enforce any of the provisions of this ordinance, regulation or
permit issued hereunder, or whenever an authorized official has reasonable cause to believe there exists any condition
constituting a violation of this ordinance, regulation or permit issued hereunder. The city engineer shall inspect the
work and shall require the owner to obtain services to provide adequate on-site inspection, If the city engineer finds
that eroded soils are leaving the construction site, the city engineer may direct the owner(s) or his agents or his
contractor on the site by written order to install any and all erosion controls that are deemed necessary to prevent said
soil erosion from migrating off site. Notwithstanding the existence or pursuit of any other remedy, the City may
maintain an action in its own name in any court of competent jurisdiction for an injunction or other process against
any person to restrain or prevent violations of this ordinance.
SECTIGN 3. To the extent of any conflict between the provisions of this Ordinance, and any other Ordinance,
Resolution, or Agreement of the City of Venice, Florida, the provisions of this Ordinance shall prevail.
SECTION 4, Severability. If for any reason a provision of this Ordinance or the application thereof to any person,
group of persons, or circumstances is held invalid, the invalidity shall not effect other provisions or applications of
the Ordinance which can be given effect without the invalid provision or application, and to this end the provisions of
the Ordinance are severable.
SECTION 5. Effective Date. This Ordinance shall take effect immediately upon its adoption, as required by law.
PASSED BY THE COUNCIL OF THE CITY OF VENICE, FLORIDA, THIS 26TH DAY OF MARCH, 1996.
First Reading: March 12, 1996 - Final Reading: March 26, 1996 - ADOPTION: March 26, 1996
ATTEST: /s/L ORI STELZER, CMC.CITY CLERK {S/MERLE L. GRASER, MAYOR

I, LORI STELZER, City Clerk of the City of Venice, Florida, a municipal corporation in Sarasota County,
Florida, do hereby certify that the foregoing is a full and complete, true and correct copy of an Ordinance duly adopted
by the Venice City Council, at a meeting thereof duly convened and held on the 26th day of March, 1996, a quorum
being present.

WITNESS my hand and the official seal of said City this 27th day of March, 1996,
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STATEMENT OF REFERENCES
FOR CONTRACTOR

NAME OF CONTRACTOR: ﬂaafhm Sr‘-fccvo/l‘- LLC .
BUSINESS ADDRESS: A5t/ felm ave forr myess ,f. 3396

How many years have you been engaged in the business under the present firm name? /i

List previous business experience: UﬂdevgrosJ A fodies ] Sde tor P~

List at least three construction references:

(1) Person to contact; ﬁ ebb -.e E)we.L €

Company Name: LUI':.}}\'/“ Conctrectiva ‘_‘,Tfowp

Address:_ﬂao Dr méngs Lother K.‘u‘z 3¢ Rivel , Seide fof , fort mpes

Telephone: ;3 9~ Y4/ - Sowd  Date work performed: march 2o/g - Bfrt for7

(2) Person to contact: _ JesnS-cew  Alon 07,

Company Name: lee Congy Boce.

Address; [P0  Monrpe  Strees / Fort. myers  Fo 33906]

Telephone: _of 39 ~ 533 ~5/55 Date work performed: dots”
(3) Person to contact: ('/\ wete. tHeadorson

Company Name: Cheriotte  Covats  Roce.

Address: /5500 Murdocic O/refe 4 Swite .3‘#1,. Port CIlaﬂ‘-»#hr:‘)(L Loy y

Telephone: 2Y [—(o6/ ~6*23 Date work performed: Aoty

{(4) Persontocontact: /it 'cam £ Sfefﬂ/

Company Name: C-'-;;, of  Oufe Cownl

Address: /o1~ (uatdere) ﬂr& Lleed - CC ,_-{2. 339790
Telephone: 439- 5> —0z4eDate work performed: Aoy~
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CONTRACTOR’S STATEMENT OF
SUBCONTRACTORS TO BE USED FOR THIS WORK

NAME OF CONTRACTOR: Aedirews  S/'toperk tee.

BUSINESS ADDRESS: J57! _fim Mre fort Myers [e 339/F

LIST SUBCONTRACTORS TO BE USED IN THE PROJECT:

n

&)

@

Company Name: C'e er/ﬂt/ﬁs- el .

Address: 2SS Palne O et /ﬂ‘;/-ed' A 229/
Telephonet?gf -85{ -7473 Phase of Work Sublet: i e

Company Name: &8 Tﬂ?fukj Sereice, L@
Address: (2@  Cocfer  Tadestrin PKV?I. £patrp , Fr. 323

Telephone: Y07 -§§0- 67&¢ _ Phase of Work Sublet:_TﬂPf.'n} Services / LaASert pur.

Company Name: n DS / Oentertine  Direetionn Drlttinqg
Address: [ chetre 4 e 33975
Telephone: &3~ L7%-0kv) Phase of Work Sublet: Dirses sact }ra'"-::-, /-ﬁ.;’z /e

Company Name: fohaldv < 50-1) «_ﬁw&b-'-\-ﬁ Qontructvry  Ta-c

Address: Gov bml-e-’; Df, Suite 4

Telephone: A~ 4>7-012>  Phase of Work Sublet:_frnie  fref. ip/'m.b-:,
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DRUG FREE WORKPLACE CERTIFICATION

If identical tie bids exist, preference will be given to the vendor who submits a certification with
their bid/proposal certifying they have a drug-free workplace in accordance with Section 287.087,
Florida Statutes. The drug-free workplace preference is applied as follows:

IDENTICAL TIE BIDS: Preference shall be given to businesses with drug-free workplace
programs. Whenever two or more bids, which are equal with respect to price, quality, and service,
are received by the State of by any political subdivision for the procurement of commodities or
contractual services, a bid received from a business that certifies that it has implemented a drug-
free workplace program shall be given preference in the award process. Established procedures for
processing tie bids will be followed if none of the tied vendors have a drug-free workplace program.

As the person authorized to sign this statement, | certify that this firm complies fully with the
following requirements:

1)  This firm publishes a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited in the
workplace and specifying the actions that will be taken against employees for violations of
such prohibition.

2)  This firm informs employees about the dangers of drug abuse in the workplace, the business’s
policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation,
and employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.

3) This firm gives each employee engaged in providing the commodities or contractual services
that are under bid a copy of the statement specified in subsection (1).

4) In the statement specified in subsection (1), this firm notifies the employees that, as a
condition of working on the commodities or contractual services that are under bid, the
employee will abide by the terms of the statement and will abide by the terms of the statement
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of chapter 893 or of any controlled substance law of the United States or any state,
for a violation occurring in the workplace no later than five (5) days after such conviction.

5)  This firm imposes a sanction on or requires the satisfactory participation in a drug abuse
assistance or rehabilitation program if such is available in the employee’s community, by any
employee who is so convicted.

6)  This firm will continue to make a good faith effort to maintain a drug-free workplace through
implementation of this section.

St/

Contractor*$ Name Signature
Kal(ph 0. prorep/ B
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NON-COLLUSIVE AFFIDAVIT

State of F C
Ss.
County of LE &
ﬁﬁ-[ﬁ\ C. Mr«d jﬁ being first duly sworn, deposes and says
that:
1. Hefshe is the Ovner/ '?rt:s/‘o(eﬂf ,
{Owner, Partner, Officer, Representative or Agent) of _findfeey  Sewgrc LLC.. the

Offeror that has submitied the attached Proposal;

He/she is fully informed respecting the preparation and contents of the attached Proposal and of all
pertinent circumstances respecting such Proposal;

[N

Such Proposal is genuine and is not a collusive or sham Proposal;

4, Neither the said Offeror nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed,
directly or indirectly, with any other Offeror, firm, or person to submit a collusive or sham Proposal in
connection with the Work for which the attached Proposal has been submitted; or have in any manner,
directly or indirectly sought by agreement or collusion, or have in any manner, directly or indirectly,
sought by agreement or collusion, or communication or conference with any Offeror, firm, or person to
fix the price or prices in the attached Proposal or of any other Offeror, or to fix any overhead, profit, or
cost elements of the Proposal price or the Proposal price of any other Offeror, or to secure through any
collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any
person interested in the proposal Work.

Signed, sealed and delivered

in the presence of:
@4&-&%—-—" e By:_XJ[

ﬁ lhh - Aripp o l—
) (Printed Name)
ﬁ( N ioear i
(Title)

ACKNOWLEDGEMENT

State of F L

County of L (A

On thls l day of JW , 201 6 bef re rne the undersigned Notary Public of the State of
L. personally appdared WL\ IA( oNAfew/ and (Name(s) of

Ind|v1dua[(s) who appeared before notary) whose name(s) infare Subscribed to the written instrument, and

he/she/they acknowledge that he/she/they executed it. /) 2

NOTARY [RUBLIC, STApl'E OF F|_

NOTARY PUBLIC
SEAL OF OFFICE:

M o(danne. S . BiookS

(Name of@ry Public: Print, stamp, or type as commissioned)
%rsonnlly known to me, or (JProduced Identification: mID take an oath, or CI1DID NOT take an oath

"f'f’ ,, Morganne J. Brogks
;“: Commission # 6127333
E,,% Expires: July 23, 2021
AR Bonded thru Aaron Notary

A

=

s,
(’
""mn
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PUBLIC ENTITY CRIME INFORMATION

A person or affiliate who has been placed on the State of Florida’s convicted vendor list
following a conviction for a public entity crime may not submit a BID/ITB proposal on a
contract to provide any goods or services to a public entity, may not submit a response on
a contract with a public entity for services in the construction or repair of a public building
or public work, may not submit bids on leases of real property to a public entity, may not
be awarded or perform work as a Contractor, supplier, Sub-Contractor, or Contractor under
a contract with any public entity, and may not transact business with any public entity in
excess of the threshold amount provided in Section 2876.017, for CATEGORY TWO
for a period of 36 months from the date of being placed on the convicted vendor list.

1, IQu ifn C. }44&1 frees m- , being an authorized representative
ofthe fimof  Hnadvesd  Si'fecortc LLC. , located at City:
[ort Mess State: [ Zip: 3J4/6 , have

read and understand the contents of the Public Entity Crime Information and of this

formal BID/ITB package, hereby submit our proposal accordingly.

Signamre:% A4 Wéwz‘:— Date: 73/
Lt Wl t o

Phone: A3G~ 226 ~f60 6 Fax:  3%9-22¢ ~Hos™

Federal ID#: AL~ 3391871
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NO BID RESPONSE

IMPORTANT: If you choose not to submit a bid for the attached “Invitation To Bid,” pl€ase complete and
return this form only on/before bid closing date. Failure to respond will result in“your company being
negatively registered as non-responsive. In the event five (5) “no responses®”are posted, you will be
automatically dropped from out mailing list for future solicitations for the desefibed product/service.

Thank you for taking this opportunity to help us update and improve th€ solicitation process.

Bid Open/Close Date: July 18, 2018 at 2:00 PM

Bid Number: 3082-18

Description:  The project will relocate existing wafer mains from the backyard easements to within the
ROW and re-establish the service connections tgthe residences. The project will include the installation of
approximately 4,000 LF of new water main; gfandonment of approximately 6,500 LF of rear lot water
mains and the relocation of approximately 70 water services.

Contact: , Procuremen(- Finance Department

Please check the appropriate response. We respectfully submit “No bid" for the following reason(s):

to meet the required delivery date

2. We cannpf provide a product to meet the required specifications.

3 We ng'longer provide the requested product.

4. W¢£ do not represent the required brand name product,

5 he bid closing date does not allow adequate time to prepare a response.

The specifications are too restrictive.

OOoooooo

We have chosen not to do business with the City

Other (feel free to provide our response on your company letterhead.)

Company Name Vendor No,

Authorized Signature

Print Name
Title
Date Telephone No.

v K

++ END OF BID FORM + +




APPENDIX A TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
SUPPLEMENTARY CONDITIONS

CERTIFICATION OF COMPLIANCE WITH THE FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS

This certification relates to a construction contract proposed by pﬁ Ith ¢ Medww G ,

(insert the name of the Owner)
which expects to finance the proposed construction contract with assistance from the Florida Department of Envitonmental
Protection (which administers a State Revolving Fund loan program supported in part with finds directly made available by
grants from the United States Environmental Protection Agency). | am the undersigned prospective construction contractor
or subcontractor.

I certify that [ have read the Florida Department of Environmental Supplementary Conditions and agree to incorporate the
following articles into the bid and/or contract:

ARTICLE 11 DEBARMENT AND SUSPENSION (EXECUTIVE ORDER 12549)

ARTICLE 12 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

ARTICLE 13 IMMIGRATION REFORM AND CONTROL ACT OF (STATE OF FLORIDA EXECUTIVE ORDER
11-116)

ARTICLE 14 ENVIRONMENTAL COMPLIANCE

ARTICLE |5 FEDERAL LABOR STANDARDS PROVISION

ARTICLE 16 AMERICAN IRON AND STEEL PROVISION

I agree that I will obtain identical certifications from prospective lower-tier construction subcontractors prior to the award of
any lower-tier construction subcontracts with a price exceeding $2,000. 1 also agree that I will retain such certifications in

my files.
M 731/ s

“tSignaturé of Authorized Official) (Date)

g«lfu (. ﬁy/n./ r’r /ﬂ\ssﬂrﬂ-)—

(Name and Title of Authorized Official [Print or Type])

/ﬂf”"-—'lﬁf e K LLC -

(Name of Prospective Construction Contractor or Subcontractor [Print or Type])

SN Folr O, dooi Alers, FC 3290 ~ 235220 —Hwly

(Address and Telephone Number of Prospectl(re Construction Contractor or Subcontractor [Print or
Type])

S2-9(87(

(Employer Identification Number of Prospective Construction Contractor or Subcontractor)

FDEP-13
Revised October 2017



APPENDIX B TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
SUPPLEMENTARY CONDITIONS

GOALS AND TIMETABLES FOR MINORITIES AND FEMALES

[Note: These goals and timetables are the goals and timetables referred to in Paragraph 2 of the "Notice of Requirement for
Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)"; these goals and timetables are to be
included in all FDEP assisted construction contracts and subcontracts with a price exceeding $10,000 and in all solicitations
for such contracts and subcontracts. ]

The following goals and timetables for female utilization shall be included in all federal and federally assisted construction
contracts and subcontracts in excess of $10,000. The goals are applicable to the contractor's aggregate on-site construction
workforce whether or not part of that workforce is performing work on a federal or federally assisted construction contract or
subcontract,

Area covered: Goals for Women apply nationwide.

Goals and Timetables
Timetable Goals (percent) /
Indefinite 6.9

Goals for minority utilization can be found in the Department of Labor’s Technical Assistance Guide for Federal
Construction Contractors (May 2009), available on the internet at hitp://www .civilrichtsusa.cov/pdf{ TAG®620-
2020Constuction.pdt’. These goals shall be included for each craft and trade in all federal or federally assisted construction
contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas. The goals are
applicable to each nonexempt contractor's total onsite construction wotkforce, regardless of whether or not part of that
workforce is performing work on a federal, federally assisted or non-federally related project, contract or subcontract.

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required to comply
with the goals of the Hometown Plan with regard to construction work they perform in the area covered by the Hometown
Plan. With regard to all their other covered construction work, such contractors are required to comply with the applicable
SMSA or EA goal contained in this Appendix.

FDEP-14
Revised October 2017



APPENDIX C
TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
SUPPLEMENTARY CONDITIONS

Davis-Bacon Requirements

FEDERAL LABOR STANDARDS PROVISIONS

{Davis-Bacon Act, Copeland Act, and Contract Works Hours & Safety Standards Act)
The Project to which the construction work covered by this contract pertains is being assisted by the United States of America
and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable to
such federal assistance,

1 Minimum Wages.

(i)  All laborers and mechanics employed or working upon the site of the work (or under the United States Housing
Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), will be paid unconditionally
and not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act, 29 CFR Part 3, the full
amount of wages and bona fide fringe benefits (or cash equivalents thereof} due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 1{(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of 29 CFR 5.5(a)(1){(iv); also, regular contributions made or costs incurred for more than a weekly period {but not
less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a}4). Laborers or
mechanics performing work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein; provided, that the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates
conformed under 29 CFR Part 5.5(a){1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(iiy(a)  The sponsor, on behalf of EPA, shall require that any class of laborers or mechanics, including helpers, which
is not listed in the wage determination and which is to be employed under the contract shall be classified in conformance with
the wage determination. The FDEP shall approve a request for an additional classification and wage rate and fringe benefits;
therefore, only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

{b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the sponsor(s) agree on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by the sponsor to the FDEP. The FDEP will transmit
the request to the Administrator of the Wage and Hour Division, employment Standards Administration, U. S. Department
of Labor. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional

FDEP-15
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APPENDIX D TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
SUPPLEMENTARY CONDITIONS

American Iron and Steel Requirement

The Contractor acknowledges to and for the benefit of the C [ vlq, e/’ '/{4 (e~ (“Owner”) and the State of Florida (the
“State™) that it understands that iron and steel products to be inftalled as a part of this contract must be in compliance with
the requirements in H.R. 3547, “Consolidated Appropriations Act, 2014,” (Appropriations Act). H.R. 3547 includes the
following language in Division G, Title IV, Sec. 436, under the heading, "Use of American Iron and Steel,":

(a) (1) None of the funds made available by a State water pollution control revolving fund as authorized by title VI of
the Federal Water Pollution Cantrol Act (33 U.S.C. 1381 et seq.) or made available by a drinking water treatment revolving
loan fund as authorized by section 1452 of the Safe Drinking Water Act (42 U.S.C. 300j-12) shall be used for a project for
the construction, alteration, maintenance, or repair of a public water system or treatment works unless all of the iron and
steel products used in the project are produced in the United States.

{2) In this section, the term "iron and steel products” means the following products made primarily of iron or steel:
lined or unlined pipes and fittings, manhole covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and
restraints, valves, structural steel, reinforced precast concrete, and construction materials.

{b) Subsection (a) shall not apply in any case or category of cases in which the Administrator of the Environmental
Protection Agency (in this section referred to as the "Administrator") finds that--

(1) applying subsection (a) would be inconsistent with the public interest;

(2) iron and steel products are not produced in the United States in sufficient and reasonably available quantities
and of a satisfactory quality; or

(3) inclusion of iron and steel products produced in the United States will increase the cost of the overall project
by more than 25 percent.

(c) if the Administrator receives a request for a waiver under this section, the Administrator shall make available to the
public on an informal basis a copy of the request and information available to the Administrator concerning the request, and
shall allow for informal public input on the request for at least 15 days prior to making a finding based on the request. The
Administrator shall make the request and accompanying information available by electronic means, including on the
official public Internet Web site of the Environmental Protection Agency.

(d) This section shall be applied in a manner consistent with United States obligations under international agreements.

Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the Contractor shall
permit the Purchaser or State to recover as damages against the Contractor any loss, expense, or cost (including without
limitation attorney’s fees) incurred by the Purchaser or State resulting from any such failure {including without limitation
any impairment or loss of funding, whether in whole or in part, from the State or any damages owed to the State by the
Purchaser), While the Contractor has no direct contractual privity with the State, as a lender to the Purchaser for the
funding of its project, the Purchaser and the Contractor agree that the State is a third-party beneficiary and neither this
paragraph (nor any other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or
waived without the prior written consent of the State.

For waivers to these requirements based on (2)(b) above, contact Sheryl Parsons at USEPA Region [V. She can be reached
by phone at (404) 562-9337.

FDEP-23
Revised October 2017



A Corporation

Corporation Name:

(State of Incorporation)

By

(Signature - Attach evidence of authority to sign)

Name and Title (Typed or Printed):

(CORPORATE
SEAL)
Aftest:
(Secretary)
License or Registration Number:
Business Address:
Phone No.: Facsimile:

Limited Liability Compan

By: MA{VKC-’W J;/EM@/( (C.

(Firm Name)

Florsog

W (State of Formation)
By:

! (Signature of Member/Authorized to Sign)

ﬂﬂ{?‘ (£ ﬁNﬂfZE’W 4:1- Co &ES_‘/{A*‘AW"{(_
(Printed or Typed Name and Title of Member Authorized to Sign)
(Attach evidence of authority to sign.)

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER



If Bidder is;
Individual

Name (Typed or Printed):

By

(Individual’s Signature)

Doing business as

License or Registration Number:

Business Address: /

/

Phone No.: / Facsimile:

A Partnership

Partnership Name:

/

{Sign of General Partner - Attach evidence of authority to sign)
(Name (Typed or/Printed):

License or Registration Number:

Business Address:

Phone No.: Facsimile:

THIS PAGE MUST BE COMPLETED & SUBMITTED WITH OFFER



License or Registration Number:  (OVE /224, 4 {s

Business Address:_ 2351/ falon s,

fra7 fﬂrf-c's , FL 335/,

Phone No.: 235 22— {18 Ls Facsimile: 2%6- 226 - (k05

A Joint Venture

Name of Joint Venture:
First Joint Venturer Name:
By:
(Signature of First Joint Venturer - Attach evidence of authority to sign)
Name (Typed or Printed):
(Title)
Title:

Second Joint Venturer Name;

By:

(Signature of Second Joint Venturer - Attach evidence of authority to sign)

Name (Typed or Printed):

(Title)

(Each joint venturer must sign. The manner of signing for each individual, partnership, corporation or
limited liability company that is a party to the joint venture shall be in the manner indicated above).

Business Address:

Phone and FAX number and address for receipt of communications to joint venture:

Phone: Facsimile:

THIS PAGE MUST BE COMPLETED & SUBVIITTED WITH OFFER



BID SCHEDULE

ITEM DESCRIPTION UNIT |QUANTITY| UNIT COST | TOTAL COST
1 Mobilization/Demobilization LS 1 41,603.64 5 41,604
2 Environmental Protection LS 1 4,;79 5 4,579
3 |Maintenance of Traffic LS 1 23,69500  |s 23,695
4 Grout and Abandon Existing Water Main

4a|4-inch AC Water Main LF 6,210 L) 415 25,523
4b|8-inch PVC Water Main LF 150 3 6 915
4c| Asbestos Cement Pipe Removal and Disposal LF 100 $17.00 ) 1,700
5 Water Main
5a|6-inch by Horizontal Directional Drilling LF 3,737 $ 77 {8 287,749
5b|6-inch by Open Cut LF 337 $ 64 |3 21,568
6 Water Service - Main to Meter
6a) Short Side
6al] Single EA 24 $ 1,443 34,632
6a2| Double EA 6 $ 2270 | $ 13,620
6b] Long Side
6bl]  Single EA 27 $ 1,733 | § 46,791
6b2] Double EA 6 5 2,866 | $ 17,196
7 House Service Line - Meter to House LF 6700 5 16 1§ 103,850
Ta|Contractor/Property Owner Coordination EA 70 5 143 1§ 10,010
8 Relocate Reduced Pressure Principal Assemblies EA 7 5 743 | § 5,201
9 Relocate Dual Check Valve Assemblies EA 24 $ 625 1% 15,000
10 Fittings
10al4-inch DI Sleeve EA 1 $ 695 | § 695
10b{4-inch DI 45° Bend EA 2 $ 684 | § 1,368
10c|4-inch DI Cap EA 7 $ 345 |3 2415
10d|6-inch DI Sleeve EA 1 h) 775 | % 775
10e|6-inch X 4-inch Reducer EA 2 $ 704 | § 1,408
10f]6-inch DI Tee EA 1 s 1,i88 | § 1,188
10g|6-inch DI 45° Bend EA 10 5 764 | % 7,640
10h]6-inch DI 90° Bend EA 1 $ 803 |3 803
10i}8-inch DI Sleeve EA 2 L3 1,103 | § 2,206
10j|8-inch DI 90° Bend EA 2 $ 930 | $ 1,860
11 Valves g aE
11a]4-inch Gate Valve EA 2 $ 1316 | § 2,632
11b]6-inch Gate Valve EA 4 h) 1478 | § 5912
11¢|6-inch Insertion Type Valve EA 1 b3 10,357 1 % 10,357
11d|8-inch Gate Valve EA 1 $ 1,832 |8 1,832
12 6-inch Tapping Valve EA 4 $ 4468 | $ 17,872




BID SCHEDULE

ITEM DESCRIPTION UNIT {QUANTITY| UNIT COST TOTAL COST
13 Fire Hydrant Assembly EA 8 L 35008 { 40,544
14 Auto Flusher EA 1 3 9,550 | % 9,550
15 Asphalt Pavement Restoration SF 7782 $ 813 61,167
16 Private Property Restoration

16a|Sod SF 8350 3 31% 22,044
16b|Brick Pavers SF 20 b 28 | % 560
16¢|Asphalt/Concrete Drive SF 45 5 27 1% 1,215
16d|Asphalt/Concrete Walkway SF 375 5 18158 6,750
16e]Loose Stone/Gravel SF 105 b 71% 683
16f]Landscaping SF 1360 5 13 |5 17,680
16g|Unavoidable Obstructions EA 2 $ 1,014 | § 2,028
17 Record Drawings LS 1 20671 5 20,671
18  |Owner's Allowance Allowance ) 100,000.00 | $  100,000.00
19 Permit Fee Allowance Allowance $ 15,000.00 | § 15,000.00
TOTAL (Items 1 through 19, inclusive)] § 1,010,486.76




Total Base Bid $ // 0/0/ L/Xé . 75

(in numbers)

Total Base Bid in Words ~ § One tiir'o fren Phrosd Lo hordtd o/shiy < b boenod Sovns's cars

Bidder agrees to furnish and install equipment from the above circled manufacturers in accordance with the
provisions and under the terms of the Contract Documents.

NAME OF BIDDER: %Oﬂﬂ&\cg fzwee K LLC -
BIDDER’S SIGNATURE:W(,}; O Anvopc T
CURRENT LICENSE NUMERVCUC/}zé Yyl

DATE: ‘Z/g' //// ¥

00410-7



SUBMITTED BY:

Name of Organization: /4/w/l/eo\j Sk}.gwﬂx. Lee..
(Print or Type Name of Bidder)

Name of Individual: f wibh O Hodeew FZ
Title: ﬁc};é{mr

Business Address: 4/ ﬂ/m Pre Ford MYers £¢ E3a/t

Telephone No.: d39- 43¢ -~ 4. L

FaxNo.: J39~ JRt —ltees—

E-mail Address: [/ 2) ordrey S-S imrk - am

Bidder's Website: A.l’/n

If address and phone number given above is for a branch office, provide address and phone number
of principal home office;

Principal Home Office Address: ,—-"’!V/ Vi
Principal Home Office Telephone No.: A / )
Gentlemen:

The undersigned certifies under oath the truth and correctness of all statements and of all answers
to questions made hereinafter.

(Note: Attach additional sheets as required.)

00451-2



1.0 Bidder’s General Business Information
1.1 Check if:
O Corporation O Partnership O Joint Venture O Other
E(Limited Liability Company 0O Sole Proprietorship
If Corporation:

A. Date and State of Incorporation:

3{/ 2?’/ 2008 — Floride Kot

B. List of Executive Officers:

Name Title £er— Address
Zn(;ﬁ . Avogessr GE R went - 2511 Lalm o F#-m‘;ga, 7t 375t

If Partnership:

A. Date and State of Organization:

AL

B. Current General Partners (name and address for each):

A

C. Type of Partnership
0O General O Publicly Traded O Limited

[ Limited Liability O Other (describe):

00451-3



If Joint Venture:

A. Date and State of Organization:

o d /m

B. Name, Address, Form of Organization, and State of Organization of Each Joint
Venture Partner: (Indicate with an asterisk (*) the managing or controlling Joint
Venturer if applicable):

o 7d. s

If Limited Liability Company:

A. Date and State of Organization:

¥ 28-Jovs . Florda

B. Members:
Name Address
Puitn ¢ fodens T 251 falm_fie_Fort myes £o
If Sole Proprietorship:

A. Date and State of Organization:

ol i

B. Name and Address of Owner or Owners:

et/ =

00451-4



1.2

2.0

3.0

4.0

If Other Type of Organization:

A. Type of Organization: A / ﬁ’

B. Date and State of Organization:

-

C. Name and Address of Each Owner or Principal:

-

Certifications: In addition to the above categories of business entities, indicate whether
Bidder's organization is a:

O Disadvantaged Business Enterprise, certified by
0O Minority Business Enterprise, certified by
LI Women's Business Enterprise, certified by
O Historically Underutilized Business Zone Small Business Concern,

certified by

How many years has your organization been in business as a general contractor?

[0

If your organizational structure has changed within the past five years, provide data as
listed above in Item 1.0 for your previous organization. ) 1

Do you plan to subcontract any part of this project? \/‘ 3 If so, give details.

ﬁqu ¢ See (ontrudas ¢ Fafémesr oV Sl - Condractor)
In ﬁ‘ Awired 'ﬁﬂ’ms -

00451-5



5.0

6.0

7.0

8.0

9.0

Has any construction contract to which you have been a party been terminated by the
owner; have you ever terminated work on a project prior to its completion for any reason;
has any surety which issued a performance bond on your behalf ever completed the work
in its own name or financed such completion on your behalf; has any surety expended any
monies in connection with a contract for which they furnished a bond on your behalf? If
the answer to any portion of this question is "yes", furnish details of all such occurrences
including name of owner, architect or engineer, and surety, and name and date of project.

M

Has any officer or partner of your organization ever been an officer or partner of another
organization that had any construction contract terminated by the owner; terminated work
on a project prior to its completion for any reason; had any surety which issued a
performance bond complete the work in its own name or financed such completion; or had
any surety expend any monies in connection with a contract for which they furnished a
bond? If the answer to any portion of this question is "yes", furnish details of all such
occurrences including name of owner, architect or engineer, and surety, and name and date

of project. v

{n the last five years, has your organization, or any predecessor organization, failed to
substantially complete a project in a timely manner? If the answer to this question is “yes”,
fumnish details of all such occurrences including name of owner, architect or engineer, and
surety, and name and date of project. A

On Schedule A, attached, list name, location and description of project, owner, architect
or engineer, contract price, percent complete and scheduled completion of the major
construction projects your organization has in progress on this date. Provide name, address
and telephone number of a reference for each project listed.

P proj Cee ﬂﬁu( he ./(

On Schedule B, attached, list name, location and description of project, owner, architect
or engineer, contract price, date of completion and percent of work with your own forces
of major projects of the same general nature as this project which your organization has
completed in the past five years. Provide name, address and telephone number of a

reference for each project listed.
Pl tee HiHacrk

00451-6



10.0  On Schedule C, attached, list name and construction experience of the principal
individuals of your organization directly involved in construction operations.

11.0 Licenses and Registrations:

1.1 Indicate the jurisdictions in which your firm is legally qualified to practice. Indicate
license or registration number for each jurisdiction, if applicable, and type of license or
registration. Attach separate sheet as required.

Jurisdiction License/Registration No. Type
Fleridea Cuer229Lé 4 UAJffjrvtmﬂ( Uﬁ,ﬂ"-l
H_nfl }jﬂ\ . gt ﬁr¢ /fﬂc. ,

11.2 In the past five years, has Bidder had any business or professional license suspended
or revoked?

A No O Yes

If yes, describe on a separate attachment the circumstances, including the jurisdiction
and bases for suspension or revocation.

12.0  Provide the following information for your surety:

12.1 Surety Company: nr, Ohrs  Coustarty  Tnsreee Comteny,

12.2 Agent: _Lres+  £osenhans

A. Address: §¥2( {ekce Lyl ﬁug_v! Su're 2-230  3T4ss

B. TelephoneNo.: S&[| ~2/8~ (457g

13.0  Provide the following with respect to an accredited banking institution familiar with
your organization.

13.1 Name of Banke BB €\

13.2 Address: %&LH CO?\\! \-6{, ?\Ocké FO('Jt M\Iﬁf‘fv FL 356”2-
13.3 Account Manager: jCASO\F\ Y)ﬂ‘cw e

13.4 Telephone No.: 254 - qu -4 8(‘36!
00451-7




14.0  Provide the name, address and telephone number of an individual who represents a
major equipment/material supplier whom the Owner may contact for a financial

reference: /L e ard lbun - Jersom ff’ag/.(r'- Dyy- 865 -0F30

15.0 Industry Affiliations, Memberships, Awards, and Honors

15.1 List below the industry organizations with which your organization is affiliated or
which your organization is a member:

NUCA 2= SWELa

15.2 List below the industry awards or honors received by your organization and the date
for each. Attach supporting documentation as necessary.

T

16.0  Statement of Potential Conflicts of Interest: List below business associations, financial
interests, or other circumstances that may create a conflict of interest with the Owner
or other entity involved in the Project. Attach additional documentation as required.

MOt .
17.0 [_)g_ted at /-2"’: ore , this 3/ day of
./u(; L2078

Bidder: }ﬁfaﬁ_‘eg S: Fame K UL
(Print or Type Name of Bidder)

Fa bt €. Avorcurar

Title: ﬂ ETICENT

Attachments A, B and C

00451-8



(Seal, if corporation)

00451-9



{Affidavit for Individual)

being duly sworn, deposes and says that:

a) the financial statement, taken from his/her books, is a true and accurate statement of
his/her financial condition as of the date thereof; and b) all of the foregoing qualification
information is true, complete, and accurate.

(Affidavit for Partnership)

being duly sworn, deposes and says that:
a) he/she is a member of the partnership of ;
b) he/she is familiar with the books of said partnership showing its ﬁnancnal condition;
c) the financial statement, taken from the books of said partnership, is a true and accurate
statement of the financial condition of the partnership as of the date thereof; and d) all of
the foregoing qualification information is true, complete, and accurate.

(Affidavit for Corporation)

being duly sworn, deposes and says that: a) he/she is

of

(Full name of Corporation)
b) he/she is familiar with the books of said corporation showing its financial condition,;
c) the financial statement, taken from the books of said corporation, is a true and accurate
statement of the financial condition of said corporation as of the date thereof; and d) that
all of the foregoing qualification information is true, complete, and accurate.

(Affidavit for Limited Liability Company (LLC))

p «ifh C. Wh:.../ & being duly sworn, deposes and says that: a) he/she is
Otmer /{resiion of _fndrees Siteswrc ltg . 5
(Full name of LLC)

b) he/she is familiar with the books of said company showing its financial condition; ¢) the
financial statement, taken from the books of said company, is a true and accurate statement
of the financial condition of said company as of the date thereof; and d) that all of the
foregoing qualification information is true, complete, and accurate.

00451-10



{Affidavit for Joint Venture)}

Each joint venturer shall complete the affidavit appropriate for the joint venturer's type of
organization and attach said affidavit to the Bidder Qualifications Statement. Submit
separate acknowledgement for each joint venturer's affidavit.

(Acknowledgment)

’P\&\ P\f\ C. h‘(\(\j‘au} being duly sworn, deposes and says

that he/she isQUPC /Peaident  of AATe N SixersoC LLC. ;

(Name of Bidder)

that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on
behalf of

( ) himself/herself; ( ) said partnership; ( ) said corporation;

() said joint venture; ( ¢) said limited liability company

Sworn to before me this 3 | day of Ju , 2019, in the County
of Lee ,Stateof _FL A

W2, Morganne J. Brooks
i ) Commission # GG127333
Som Expires: July 23, 2021
i Bonded thry Aaron Notary

i

My commission expires ©) W !\f ) bﬁ ) Qll

(Seal)

} llu,,

At

&
"mi:m\

4y

O
£ (¥

otary Public)

++ END OF BIDDER QUALIFICATIONS STATEMENT + +

00451-11



Signature Zaipa C. Avrsrtz’ T—

Iqﬂé{ rew  Sedework  LLE .

Company

&/ a1/ /1>

Date

MJ@IJ:AM 1



Q. In addendum 1, items 7 and 8 in measurement and payment it states that the City will
provide backflow preventers and RP backflow assemblies for the project plumber to install for
customers who are required to have them but do not currently have one. 1 would like to know if
the city is supplying the required 2" meter box for the Dual Checks and if the RP’s will be
assembled with legs, ready to install, or if the plumber will be required to supply the legs and
assemble them before installation?

A. The City will supply the backtlow devises to the Contractor. The Contractor is
responsible to purchase and install all incidental materials such as meter boxes, legs, etc.
required to complete the installations in accordance with the contract documents, which include
the City’s applicable standard details.

Peter A. Boers
Procurement Department

Acknowledgment is requested even if you have elected not to respond to this bid. A designated
management representative of your firm can sign the receipt for this addendum. Please
acknowledge receipt of this addendum immediately by fax to (941) 486-2790 or mail to the
above noted address, if a fax is not possible.

Receipt Acknowledged:

A

Sighatled &, ok €. Anvieens =

Company

7/3@/ 15~

Date
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Brian Paul Brandfass

437 NW 14" TERR, Cape Coral, FL 33993

(239) 826-3884 or brian@andrewsitework.com: or brianbdsncok@hotmail.com

2009 to Current, Andrew Sitework LLC.
2511 Palm Ave, Ft. Myers, FL 33916

Senior Estimator / Project Manager

Estimate and project manage Projects ranging in size from $10,000.00 to $5.0 million. Daily
responsibilities include cost tracking, budget analysis, predication of potential conflicts, manage field
superintendents on multiple projects simultaneously, schedule and manage subcontractors, issue
subcontracts and purchase orders, create & track budgets, maintain communication between owner,
contracting firms, and inspectors, troubleshoot existing and potential conflicts to maintain project
efficiency and productivity, material take-offs and order materials needed, manage estimators and
project managers, and assist in general management.

2006 to 2009, Titan Golf Services Inc,

letport Commerce Pkwy, Fort Myers, FL
Surveyor / Forman

Golf course and ball field Building and Renovations. Single handedly operated Top-Con GPS Surveying
instruments and Auto Cad Files to layout entire golf courses, ball fields, and projects throughout the
state. Record information used to produce As-built Surveys / Redline Drawings.

2002 to 2005, Allied Engineering & Testing Inc.

Corporaticn Cir. Fort Myers, FL,
Geotechnical Exploration Tech

Construction Materials Inspection including FDOT, Foundation Studies, Soils Compaction Testing for
FEMA and Army Corp of Engineers, Pile Load Test Evaluations, Turbidity Testing and Daily Monitoring of
Construction Activities.



Education

Graduate, Estero High School, Estero Florida

Certifications

DEP, Stormwater Management Inspector Certification

FDOT Advanced Maintenance Of Traffic (MOT) Course Certificate No. 22281
HDPE Fusion Certification, ISCO Industries

Troxler / Radiation Safety Certification.

{NCI) National Concrete Institute Certified.

AABI Certifications

HVAC, Level 1 Cert.

Residential Inspection Certification. Ed Chlopfer School of Real Estate Graduate.

Additional Information
Proficient in Microsoft Office Excel, and Microsoft Office Word.

Advanced Computer training at Edison Community College and Lee County adult learning centers of FL.



ﬁ/l&hmf' c
CHERYL KISTEN ROBINSON

12601 Panasoffkee Dr. North Fort Myers, FL. 33903 « Phone: (239) 851-7473 » Email: ckr5479@hotmail.com

PROFESSIONAL PROFILE

Performance driven construction project manager with a 3+ year record of success overseeing all phases of
multimillion-dollar underground utility projects for municipalities. Backed by strong credentials and a proven history
of on-time, on-budget and high-quality project completions.

EXPERIENCE

Andrew Sitework, Fort Myers, FL - March 2014-Current
Project Manager

Proficiently managed all aspects of municipal underground utilities (storm drains, water mains, force mains,
utility conduit) installation projects including budgeting and cost controls, scheduling, spec compliance, and
submittals. Projects managed ranged in size up to $2.70 Million.

Effectual knowledge and experience with construction legal matters including contracts, subcontracts, Site
Safety/OSHA Compliance, Change Order Management, Federal labor standards, Davis-Bacon, prevailing
wage, certified payroll, and EEOC compliance.

Resourceful in negotiating with Owners, engineers, subcontractors, and suppliers. Proactive at identifying
and resolving problems on projects before they became major concerns.

Certified Florida Underground Utility and Excavation Contractor, License # CUC1225326

Certified Florida Stormwater, Erosion, and Sedimentation Control Inspector

Advanced FDOT Maintenance of Traffic Certification

Bistro 41, Fort Myers, FL February 2010-March 2014
Manager

Drove consistent year over year revenue increases in a fine dining restaurant. Supervised daily financial
operations, sales, cost control, labor, inventory management, and budgeting. Responsible for supervision and
development of 50 employees.

Reduced controllable liquor, wine and beer losses to within 1.0% of ideal cost (24%) vs. 28% (November
2011) and 32% (November 2010). Lowered labor cost as a percentage of sales to 11-13% from an average of
17% by eliminating unnecessary labor costs and increasing workforce efficiency.

Improved employee work ethic, productivity, and reduced staff turnover by initiating systems for
accountability and by implementing effective training programs.

Florida Gulf Coast University, Fort Myers, FL August 2007-December 201 1
Adjunct Instructor, Business Strategy and undergraduate Business Ethics

Utilized case studies and a computer simulation to enable students to develop managerial knowledge, team
skills, and leadership abilities. Taught students how to recognize, evaluate, and implement solutions to
organizational issues in dynamic global environments.

Taught the fundamentals of moral reasoning in a business context in a course for business and non-business
majors. Focused on the basic conceptual and practical tools for recognizing and making ethical decisions.

Applied historical business and moral case studies to illustrate the implementation of, or lack of, ethical
decision making coupled with the thought processes behind the decisions and actions.

EDUCATION

Florida Gulf Coast University, Fort Myers, FL April 2006
Master of Business Administration, Finance

Florida Atlantic University, Boca Raton, FL December 2001
Bachelor of Arts in Business Administration, Finance



Mark Huff AP C

239-849-8750 mark@andrewsitework.com

Experience

Andrew Sitework LLC. September, 2010 - Present
2511 Palm Ave.

Fort Myers, FL 33916

239-849-8750

e superintendant

e Manage multiple crews on Multiple Projects throughout the state of FL
» QOversee total project productions up to $12 million in aggregate work
* material tracking / Ordering

e organize testing and inspections

¢ Overcome Project Conflicts to maintain production

e Direct Field and correspond with project managers daily

J.P. Morgan Inc. June 2010- September 2010
16751 01d US 41

Fort Myers, FL.

239-415-4001

¢ hired as foreman / operator
* worked on drainage project for city of More Haven, Florida

Belair Excavating Inc. September 2005-June 2010
2200 Old Hwy 8 NW

New Brighton, MN. 55112

651-786-1300

o Started as operator for Belair operating GPS equipped dozers, off road trucks,
compaction equipment, excavators, and rock breakers for dirt crew.

e Dug with excavators for pipe crew installing sewer, water, and storm lines for
various commercial projects.

e Promoted to field superintendent supervising pipe crew overseeing daily pipe
installation, set up inspections and testing involved.

» Daily use of lap top for tracking time and production.

e Safety committee member.



A 72Rhev

Ralph C. Andrew llI

4696 Elevation Way, Fort Myers, FL 33905
Office: (239) 226-1606 Fax: (239) 226-1605 email; ralph@andrewsitework.com

RE: Listed below you will find a time line of my Career in the underground Construction industry.

1997 - 1999 Excavator Operator (Leemar construction) Out of High School | started with Leemar
Construction my duties started out as a labor and progressively grew with the company as Forman and
equipment operator.

1999 - 2001 Utility Estimatar { Florida State Underground) | Left Leemar Const. to take the opportunity to
work as an intern estimator. When | left Florida State | was in charge of compiling proposals and bids
together for a wide range of projects from $100,000.00 to well over $3,000,000.00

2001 - 2004 Utility Estimator / Project Manager (Armadillo Underground) In 2001 | got the opportunity to
step up my career and work as the lead project manager and estimator for Armadillo Underground. My
duties consisted of: Cost Tracking, Estimating, Project management, Sub Contracts and Project Billing.

2004 - 2008 Utility Project Manager {Belair) In 2004 | once again got the opportunity to step up my carrier |
was given the opportunity to work with a start up branch for a national Utility Contractor. | was lead
Project manager for the Utility Dept. and oversaw all aspects of that Department. Our projects ranging
in size of over $2,000,000.00. Since | left Belair to start Andrew Sitework they are still a loyal and trusted
business friend as well as a loyal customer.

2008-Current Owner/President ANDREW SITEWORK LLC,
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CR

UTILITIES

2511 Palm Avenue
Fort Myers, FL 33916

May 18, 2017

To Whom It May Concern:

CR Utilities, LLC is a licensed and bonded Florida Underground Utility Contractor (CUC#
1225326), and is WBE/DBE certified in the State of Florida. With a $15,000,000 single project
bonding capacity, our goal is to perform Underground Utility and Sitework related contracting
services, construction management consulting services, and materials handling to meet the needs
of our customers by delivering quality service, products, and customer satisfaction in a timely
manner.

The intent of CR Uttilities is to fully comply with all of the programs available through the
Florida DOT and be qualified both for Federal, State and local contracting jobs and, in particular,
the specific requirements set forth in the business development initiative, which is Florida
Department of Transportation efforts to increase competition and its contracting needs through
Fiscal Year 2026 and in accordance with Florida Statute §337.025.

CR Utilities, LLC would like to become a successful part of your project team. For any business
inquiries, proposals, or a schedule of fees please contact Cheryl Robinson at (239) 851-7473 or
chervlie crutilitiesllc.com.

Respectfully,

W%@m

Cheryl Robinson
CR Utilities, LLC
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Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email;

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

ANDREW SITEWORK LLC.
2511 Palm Ave., Fort Myers, FL 33916
0: (239) 226-1606 F: (239} 226-1605

References

additional iist of references available,

Pine Ridge Road Sewer Replacement
Fort Myers, FL
Andrew Sitework LLC.
$1,430,000.00
2012
Lee County BOCC
1500 Monroe Street, Fort Myers, FL 33501
Luis Soto PM
239-533-8151

Isoto@leegov.com

1,300 LF 30" HDPE Single Pull By HDD, 2800 LF 24” PVC by Open Cut, 370 CY Grouting Existing Main
Connection to Existing Utilities, Asphalt Drives and Sidewalk Replacement & Restoration etc.

Galvanized Pipe Replacement Section-1
City of Cape Coral
Andrew Sitework LLC.

$2,727,900.00
On going {Completion January 2015}
City of Cape Coral
1015 Cultural Park Blvd. CC, FL 33990
William H. Sperry, PE
239-574-0729

wsperry@capecoral.net
32,000 LF of 2" 4" 6" and 8" C-900 by open cut. Directional Drilling of Decrotive Drives, several hundred

water services, fire hydrant replacements, asphalt, concrete brick paver driveway replacement.




Project:
Location:

Contractor:

Contract:

Completed:

Owner;
Address:
Contact:
Number:
email;

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Winter Garden Trunk Line C Phase-6

Winter Garden, FL

Andrew itework LLC.

$735,000.00

2012

City of Winter Garden BOCC

1516 Hillcrest Street, Suite 212, Orlando, FL 32803
Art Miller, Engineer, PM

407-841-4084 Ext. 201

art@armengr.com

4,700 LF 18" PVC Force Main, 4,500 LF 12" Water Main by open cut, 1,200 LF 12" & 18" by Directional Driil.

Montgomery Ave & White Road Reclaimed Water Main
City of Ocoee, FL

Andrew Sitework LLC.

$972,000.00

2011

City of Ocoee BOCC

150 N. Lakeside Drive, Ocoee, FL 34761

David Wheeler, Engineer

407-905-3100

dwheeler@ci.ocoee.fl.us

6,000 LF 16" HDPE by Directional Drili, 2,00 LF 4"-12" HDPE and PVC by Directional Drill.

Northcliffe Force Main Replacement
Hernando County, FL

Andrew Sitework LLC.

$850,000.00

2010

Hernando County BOCC

20 N. Main Street, Room 365, Brooksville, FL 34601

Mark Margan, Hernando County Engineer

352-754-4037

markm@co.hernando.fl.us

6,700 LF 16" FPVC by Directional Drill, 280 LF Steel Casing by lack & Bore, & Restoration




Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Biscription:

Osceola Parkway/FL Turnpike Water Main Crossing
Kissimmee, FL

Andrew Sitework LLC,

$1,230,000.00

2013

Toho Water Authority

951 Martin Luther King Blvd, Kissimmee, FL 34741
Jay Morris, Engineer CPH

407-425-0452

imorris@cohengineers.com

1,500 LF Single Directional Bore of 30" FPVC Water Main, 1,500 LF 24" FPVC Carrier Pipe By HDD crossing
the Florida Turnpike in Kissimmee, FL.

Bryan & Bama Fire Protection Improvements Project
Brandon, FL

Andrew Sitework LLC.

$1,661,000.00

2014

Hillsborough County 8OCC

601 E. Kennedy Blvd., Tampa, FL 33602

Mark Dillman, PM

813-209-3058

dillmanm@hillsboroughcounty.org

21,000 + LF 6" & 8" PVC by Directional Drill, 400 + Water Services, 95 Fire Hydrants, Complete Restoration.

Country Club Estates Water Main Replacement
City of Deland, FL

Andrew Sitework LLC.

$735,000.00

2011

City of Deland BOCC

1102 S, Garfield Ave, Deland, FIL 32724

Keith Riger, City Engineer

386-626-7197

rigerk@deland.org

17,000 LF 4" - 8" HDPE Water Main by Directional Drill, 125 Water Services, Numerous Fire Hydrants,
B,000 SY Asphalt Restoration, Concrete Driveway and Sidewalk Restoration.



Project: Water Distribution Interconnect With Moore Haven
Location:  Lake Alfred, FL

Contractor: Andrew Sitework LLOC.

Contract:  $122,000.00

Completed: 2013

Owner: City of Lake Alfred BOCC

Address: 155 E. Pomelo Street, Lake Alfred, FL 33850
Contact: John Deaton, City Engineer

Number: 863-291-5270

email: ideaton@mylakealfred.com
Discription: 1,100 LF 10" HDPE Water Main by Directional Drill, Double Flow Meter Assembly & Connections to Existing

Project: Capital Water System Improvements Project

Location: Holy Hill, FL

Contractor: Andrew Sitewark LLC.

Contract:  $665,000.00

Completed: 2012

Owner: City of Holy Hill BOCC

Address: 4401 East Port Pkwy., Port Orange, FL 32127

Contact: Andrew Giannini, Engineer

Number: 386-761-6810

email: agiannini@qlbha.com

Discription: 9,800 LF 4", 6", & 8" PVC and HDPE by open cut and Directional Drill methods,
Numerous Water Services, Fire Hydrants, and Restoration etc.

Project: Deland Water Mains 2012

Location:  Deland, FL

Contractor: Andrew Sitework LLC.

Contract:  $540,000.00

Completed: 2012

Owner: City of Deland BOCC

Address: 1102 S. Garfield Ave, Deland, FL 32724
Contact: Keith Riger, City Engineer

Number:  386-626-7197

email: rigerk@deland.org
Discription: 6,000 LF 6" & 8" PVC & HDPE Water Main by open cut and Directional Drill Methods,

Numerous Water Services, Fire Hydrants, and Restoration etc.
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Location:

Contractor:

Contract;

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription;

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Riverwood Water Main Replacement Project
Naples, FL

Andrew Sitework LLC.

$895,000.00

2012

Collier County BOCC

3301 Tamiami Trail E. Bidg H, Naples, FL 34112

Dayne Atkinson PM

239-252-5337

dayneatkinson@colliergov.net

11,500 LF 8" RPVC by Directional Drill, 290 Water Services, BFP's Fire Hydrants, Mill & Overlay Asphalt

and complete project restoration.

Holiday Drive Waterline Replacement
Tarpon Springs, FL

Andrew Sitework LLC.

$158,000.00

2013

City of Tarpon Springs BOCC

300 Pine Street, Tarpon Springs, FL

Steve Weyer PM

727-942-5615

N/A

1,560 LF 6" & 8" HDPE by Directional Drill, Water Service Replacement and project restoration.

Chippewa Trail Water Main Improvements
Maitland, FL

Andrew Sitework LLC.

$290,000.00

2013

City of Maitland BOCC

Maitland, FL

Robert Hyden, City Engineer
407-875-2115

rhyden@itsmymaitland.com

3,100 LF 8" PVC by Directional Drill and Open Cut Methods. Numerous Water Services, Fire Hydrants etc.
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Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Project:
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Contractor:

Contract;

Completed:

Qwner:
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Contact:
Number:
email:

Discription:

Project:
Location:

Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

Option T-8 Reclaimed Water Distribution System Expansion
Naples, FL

Andrew Sitework LLC,

$812,567.00

October, 2014

City of Naples, FL

735 8th Street South, Naples, FL 34102

Erik Isern, PE

239-457-4601 Ext. 3205

iserne@wseinc.com
3,700 LF of 16" HDPE DR-9 Reclaimed Water Main by Directional Drill. Asphalt pavement and

Concrete Curb Replacement.

Sun City Mobile Home Park Rehabilitation
Ruskin, FL

Andrew Sitework LLC.

$949,668.00

On going (December, 2014}

Hillsborough County, FL

601 E. Kennedy Blvd., 18th Floor, Tampa, FL 33602

Susan Martelli, PE.

813-977-6005

smartelli@metzgerwillard.com

Subaqueous Directional Drill crossing the Little Manatee River pulling (2) 8" Fusable PVC pipes, Bundled
1,100 LF shot. Open Cut 4,000 LF 8" DIP and PVC Pipe.

Maravilla Circle Waterline Improvements

Fort Myers, FL

Andrew Sitework LLC.

$370,743.00

2014

City of Fort Myers, FL

2600 Dr. Martin Luther King Ir. Bivd., Fort Myers, FL 33916
Avelino Cancel, PM

239-671-4291

acancel@cityftmyers.com

3,300 LF Water Main by Open Cut, services, Fire Hydrants, Asphalt and Concret Replacement.
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Contractor:

Contract:

Completed:

Owner;
Address:
Contact:
Number:;
email:

Discription:

Project:
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Contractor:

Contract:

Completed:

Owner:
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Contact:
Number:
email:
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Contractor:

Contract:

Completed:

Owner:
Address:
Contact:
Number:
email:

Discription:

BRU/COB Reclaimed Water Interconnect Phase-lll
Manatee County

(ASW) for, Wright Construction Group

$386,000.00

2013

Lakewood Ranch Stewardship District / Braden Utilities

14400 Covenant Way, Lakewood Ranch, FL 34202
Robbie Powell
239-220-6806

robbie.powell@wrightg.com

4,900 LF of 20" PVC pipe by Open cut. {ASW) worked as a subcontractor to the pime contractor,
Wright Construction Group. This project required well point dewatering, use of a trench box for
proper and safe installation and restoration,

FGCU Off-Site Utility Improvements
Fort Myers, FL
Andrew Sitework LLC.
$2,274,000.00
2015
Lee County BOCC
1500 Monroe Street, Fort Myers, FL 33301
Jessica Munoz PE
239-533-8155

imunocz@leegov.com

1550 LF of 30" HDPE by HOD crossing Interstae-75 in south Fart Myers, Several thousand feed of 18 to 24 inch
force main by open cut, a 42: Jack and bore approximately 150 LF crossing Benn Hill Griffin Pkwy. This
Jack and bore was extremely deep with heavy dewatering and shoring.

Indian Shores Subaqueous Force Main
Pinellas County, FL
Andrew Sitework LLC.
$1,142,000.00
2015
Pinellas County, FL
Pinellas County BOCC
Angel Lafita
727-464-8864

alafita@pinellascounty.org

Single 1850 LF subaqueous directional bore crossing indian shores intercoastals waterway, along with
lining of manholes, complicated tie-ins, and extensive sound barriers.
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email:
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Alico Road Force Main Extension

Fort Myers, FL

Andrew Sitework LLC.

$812,000.00

2015

Lee County BOCC

1500 Monroe Street, Fort Myers, FL 33901
Jessica Munoz PE

239-533-8155

imungz@leegov.com

10,000 LF of 12" PVC Force Main, Heavy clearing, buiding of a berm over the pipe run. Dewatering, Site
grading and grassing, installation of numerous cleanout assembly's.

Parkside CRA Utility Replacement

Port Charlotte, FL

Andrew Sitework LLC.

$4,300,000.00

June of 2017

Charlotte County BOCC

18500 Murdock Circle, Suite 344, Port Charlotte, FL 33948
Chuck Henderson / Inspector

941-661-6473

chuck.henderson@charlottecountyfl.gov

3000 LF of Gravity Sewer 12 to 20 feet deep. 3500 LF of 24" Force Main by open cut within the residential
roadways. 3000 LF of 4" Reclaimed Water Main. 4500 LF of 8" Potable Water Main. Two 20" HDPE Force
mains by Directional Drill crossing FDOT roadway intersection. Installation of a new lift station 25' deep
and removal and demolition of existing utilities, site restoration from ROW to ROW line.

Galvanized Pipe Replacement Section-3B
City of Cape Coral
Andrew Sitework LLC.

$1,697,000.00
On going (Completion December 2016)
City of Cape Coral
1015 Cultural Park Blvd, CC, FL 33990
William H. Sperry, PE
239-574-0729

wsperry@capecoral.net

21,000 LF of 6" and 8" C-900 by open cut. Several hundred water services, fire hydrants
asphalt roadway replacement, concrete, Deco & brick paver driveway replacement and restoration.
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AWWTF's Interconnect - 10 Mile Canal - 24" Force Main
Fort Myers, FL
Wright Construction Group Inc.
$1,220,000.00
April of 2017
City of Fort Myers
2200 Second Street, Fort Myers, FL 33901
Jim Powell, PM
Office: 239-841-5000 Cell: 239-872-1868

imp@wrightg.com
Aprox 11,000 LF of 24" Force Main by open cut installation aprox 1,000 LF of 12" through 30" HDPE

Force Main by Horizontal Directional Drill. Regrading of Berm, site restoration & Grassing.

Harbor Heights Sidewalk and 6" Force Main
Port Charlotte, FL
Andrew Sitework LLOC.
$1,071,500.00
2017
Charlotte County
18500 Murdock Circle, Suite 344, Port Charlotte, FL 33948
Sherri Ouimet, PM
941-575-3609

sherri.ouimet@charlottecountygov.net

Sidewalk Improvements, Storm Drain instailation, & Force Main Replacement.
Installation of aprox 1100 LF of new 6" Force Main, aprox 1600 LF Storm Pipe replacement, new
concrete curbs, driveway replacement, subgrade, swale grading and grassing of ROW.

Venice Water Main Replacement Phase-4
Venice, FL
Andrew Sitework LLC.
$1,711,490.00
2017
City of Venice
200 N. Warfield Ave, Venice, FL 34285
Tony Wierzbicki, PMP
941-408-3810

twierzbicki@venicegov.com

Abandonment of Existing AC Water Mains and installation of new PVC water mains by both open cut
and directional drill. Installation of 173 Residential water services, 16,000 LF of private property
sevice lines, concrete driveways and asphalt roadway restoration as well as ROW restoration and
grassing throughout the project.



Project: IWSD Water Main Replacement P-4
Location:  Immaokalee, FL

Contractor: Andrew Sitework LLC.

Contract: $5,400,000.00

Completed: Ongoing 90% Complete

Owner: Immokalee Water & Sewer District
Address: 1020 Sanitation Road, Immokalee, FL 34142
Contact: Gary Ferrante, P.E.

Number:  239-226-6990

email; gferrante@greeley-hansen.com

Discription: Installation of aprox 50,000 LF of 4" through 12" PVC and HDPE water main by mostly open cut with
a couple thousand LF HDPE by directional drill. Removal and disposal of the existing AC water main,
connections to aprox 700 water services, several hundred driveway removals and replacements,
swale grading, ROW restoration and grassing as well as other misc,

Project: Memorial Causeway Subagqueous Pipelines Project

Location:  Memorial Causeway, Clearwater FL

Contractor: Andrew Sitework LLC.

Contract: $3,048,000.00

Completed: Ongoing 5% Complete

Owner; City of Clearwater

Address: 100 S. Myrtle Ave, Clearwater, FL 33756

Contact: Loc P. Truong, PE

Number: 813-880-8881

email; ltruong@kingengineering.com

Discription: Installation of a single 2500 LF of 24" DR-9 Force Main Subaqueous Directional Bore crossing
Clearwater Bay. A single 1500 LF of 20" DR-11 Water Main Subaqeous Directionl Bore Crossing
Clearwater Harbor Marina, a water way and aprox 1,000 LF of 16", 20", and 24" DIP by open cut
Most work is located within a FDOT ROW along 5R-60.

Project: McGregar Boulevard Flexible Pavement Reconstruction And Drainage Improvements
Location:  Fort Myers, FL

Contractor: Wright Construction Froup (Andrew Sitework as Subcontractor)

Contract: 55,419,000.00

Completed: Ongoing 99% Complete

Owner: City of Fort Myers / FDOT

Address: 2600 Dr. Martin Luther King Jr. Bivd., Suite 101, Fort Myers, FL 33916

Contact: Robbie Powell

Number:  239-481-5000 239-220-6806

email: robbie.powell@wrightg.com

Discription: Complete replacement of approximately 2 miles of 3 lane roadway including drainage replacerment,
Subgrade and Base replacement, milling and overlay of roadway, curb, sidewalks, and driveway
replacement, irrigation and misc items to be replaced.



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

7 CONSTRUCTION INDUSTRY LICENSING BOARD (850) 487-1385
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783

ANDREW, RALPH CHANCEY IlI
ANDREW SITE WORK, LLC
2511 PALM AVENUE

FORT MYERS FL 33916

Congratulations! With this license you became one of the nearly

one million Floridians licensed by the Department of Business and :
Professional Regulation, Our professionals and businesses range '.’R». STATE OF FLORIDA
from architects fo yacht brokers, from boxers to barbeque u  DEPARTMENT OF BUSINESS AND
restaurants, and they keep Florida's economy strong. P PROFESSIONAL REGULATION
Every day we work ta improve the wag we do business in order CUC1224664 ".[SSU ED. - 08/11/2016
to serve you better. For information about our services, please g e Y
log onto www.myfloridalicense.com. There you can find more CERT UNDERGRQUND &,E)fQ_A\_/ CNTR
information abaut our divisions and the regulations that impact ANDREW, RALPH.CHANCEY Hl.
you, subscribe to depariment newsletters and leamn more about ANDREW SITE WORK:LLG:7 %
the Department's initiatives. e,
e,

Our mission at the Depariment is: License Efficiently, Regulate 4 .
Fairly. We constantly strive to serve you betler so that you can s
serve your customers. Thank you for doing business in Florida, IS CERTIFIED under the provisions of Ch 489 F$

Expiration date | AUG 212018 L16081100026595

and congratulations on your new license!

DETACH HERE
RICK SCOTT, GOVERNOR KEN LAWSON, SECRETARY

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER

CuC1224664
The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED o
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Jeff Atwater Casie Sinco
CHIEF FINANCIAL OFFICER BUREAU CHIEF
Julius Halas
) 5 Keith McCarthy
DIVISION DIRECTOR % Y. SAFETY PROGRAM MANAGER

i

FLORIDA DEPARTMENT OF FINANCIAL SERVICES

DIVISION OF STATE FIRE MARSHAL
200 East Gaineg Street - Tllahassee, Florida 32199-0342
Tel. B50-413-3644 Fax. 850-410-2467

CERTIFICATE OF COMPETENCY
OFFICIAL COPY

THIS CERTIFIES THAT: Ralph C Andrew
2511 Palm Avenue
Ft. Myers FL 33916

BUSINESS ORGANIZATION: Andrew Site Work LLC

Contractor V means a contractor whose business is limited to the execution of contracts requiring the ability to
fabricate, install, inspect, alter, repair and service the underground piping for a fire protection system using water as
the extinguishing agent beginning at the point of service as defined in the act and ending no more than 1 foot above
the finished floor.

Issue Date: 070172016

Type: 09

Class: 14

County: Lee
License/Permit #: 119776-0001-2008
Expiration Date: 06/30/2018

o

Chief Financial Officer
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Local Business Tax Receipt
Taxﬁmtor
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Dear Business Owner:

_ Your 2017-2018 Lee County Local Business Tax Receipt is attached below for account number 1005090,

If there is a change in one of the following, refer to the instructions on the back of this receipt.

® Business name

¢  Ownership

® Physical location
® Business closed

This is not a bill. Detach the bottom portion and display in a public location.

I hope you have a successful year,

Sincerely,
Lee County Tax Collector
T SN
2017 - 2018
LEE COUNTY LOCAL BUSINESS TAX RECEIPT
Account Number: 1005090 Account Expires: September 30, 2018
State License Number: CUC1224664
If state license has changed, coniact our office ar 239.533 6000 May cngage in the business of:
Location: UNDERGROUND UTILITY & EXCAVATION
2511 PALM AVE CONTRACTOR-CERTIFIED
FT MYERS FL 33916
THIS LOCAL BUSINESS TAX RECEIPT IS NON REGULATORY
ANDREW SITE WORK LLC ,
ANDREW RALPH CHANCEY (1l STt NG e
2511 PALM AVE
FT MYERS FL 33916 PAID 451790-19-1 07/2172017 01:17 PM
$50.00
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'; 2600 Blair Stone Road, M.S, 3570

= Tallahassee, Florida 32399-2400

November 28, 2012

Congratulations on successfully completing the Florida Stormwater Erosion and Sedimentation Control Inspector
Training Program. I greatly appreciate your participation in and successful completion of this course. 1 hope that it has
helped you to better understand Florida’s stormwater problems and the importance of proper design, construction, and
maintenance of erosion and sediment controls during construction, in order to assure the proper long-term operation

and maintenance of stormwater systems after construction s completed.

Actached you will find your numbered certificate and wallet card. Please let me kaow if there are any errors in the
certificate or card, or in the grading of your cxam. I€ I can be of

furcher assistance, please do not hesitate to contact me at
850/245-8294 or via email: halton.Juns ford@dep.state.fl.us DEPARTMENT OF
ENVIRONMENTAL PROTECTION
STORMWATER EROSION AND SEDIMENTATION CONTROL
Brian Brandfass INSPEGTOR TRAINING PROGRAM
Andrew Site Work LL.C 5 4
4696 Elevation Way Brian Brandfass
Ft. Myers, FL 33905 Class Date . Inspector Number
November 1,2012 27909

QUALIFIED STORMWATER MANAGEMENT INSPECTOR
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QUALFFIED
STORMWATER MANAGEMENT
INSPECTOR

The ﬁndcrsigned hereby a&imowledges that
Brian Brandfass

has successfully met all requirements necessary to be fully qualified through
the Florida Deparument of Environmental Protection Stormwater Erosion
and Sedimentation Control Inspector Training Program

November 1, 2012

Inspector Number 27909 -
Kristine Jones

Hal Lunsfo
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American Management Resources Corporation
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Certifies that

Ralph Andrew

Has successfully completed the 8 Hour OSHA Course Jor handling
Class If Asbestos-Containing Materials

CLASS IT ASBESTOS WORK
8 Hour OSHA Course

March 25, 2011 4391
Conrse Date Certificate Number

Jack Snider ITI, CSP,
Course Instructor

March 23, 2011
Exam Date

Training Provided By AMRC
5230 Cluyton Court + Fort Myers » Florida « 33907 » {239) 936-8266




Client#: 1462194 132ANDRESIT
DATE (MMDDIYYYY)

ACORD. CERTIFICATE OF LIABILITY INSURANCE 313012017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, tha policy{ies) must be endorsed, if SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policlas may require an endorsement. A statement on this certificats does not confer rights to the

certificate holdar in Heu of such endorsement(s).

PRODUCER CONE:_\CT
?;jﬂ'gsﬁ";'d T"';P:' CLEIE UL (XS, e 239 4354535 (% woy, 866-881-5271
ell Tower Drive
| ROORESS:
Fort Myars, FL 33907 INSURER(S} AFFORDING COVERAGE NAIC ¥
239 433-4535 wisuier a: FCCI Insurance Company 10178
INSURED I
Andrew Site Work LLC MIYRERE
INSURER C :
2511 Palm Avenue p——
Fort Myers, FL 33916 S
INSURER E :
INSURERF :
COVERAGES GERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TQ CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEENISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT 7O WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED 8Y PAID CLAIMS.

MR TYPE OF INSURANCE o aen POLICY NUMBER R T UMITS
A [ X[ COMMERCIAL GENERAL LIABILITY GL00159254 09/15/2016|09/15/2017| EACH QCCURRENCE 31,000,000
| cLamsusoe [ X] occur | AR A T e Rnce) | $100,000
|_X| PD Ded:1,000 MED EXP (Any cnaperson) | $5,000
| PERSONAL & ADv iINnURY | $1,000,000
| GENL AGGREGATE UMIT APPLIES PER: GENERAL AGGREGATE 52,000,000
|| poLicY [E JECT D Loc PRODUCTS - cOMP/OP AGG | 52,000,000
OTHER: $
A | AUTOMOBILE LIABILITY CA10000633401 09/15/2016 09/15/2017 o aanep SWOLE LMIT T 4 000,000
X[ any auto BODILY INJURY {Per gerson) | §
: g e BODILY INJURY {Per aceiden} | $
| X] Hirep autos AOTTMED PROPERTY DAMAGE s
5
A | X|UMBRELLALAB | X | gecur UMB00175404 109/15/2016) 09/15/2017) EACH OCCURRENCE 34,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $4,000,000
DED i Xl ReTenTion 310,000 s
A | HORKERS CoupeNsATION) i 001WC16A7213 rmﬂzuw 04/01/2018 X [SF8nne [ (R0*
T T L e N L excwaccoe [51,000,000
{Mandatory in NH} EL DISEASE - Ea empLOYEE] 51,000,000
¥ yas, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additicnal Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
For Informational Purposes Only THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS,

AUTHORIZED REPRESENTATIVE

, Adsie Nt Eparo

© 1988-2014 ACORD CORPORATION. All rights raserved.
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